

Builders Bulletin

Bidding This Week...

January 22, 2018

1/22/18	1:00 PM	Santa Clara County	Wayfinding & Monument Sign Replacement - Scvta (Online)
1/23/18	2:00 PM	San Jose	Independence High School Modernization Site Landscaping - Esuhsd (Online)
1/23/18	2:00 PM	Los Altos	Sewer System Repair Program (Online)
1/23/18	3:00 PM	San Jose	Rfp Fema Sierra Road & Alum Rock Falls Road Landslide Repair
1/23/18	3:00 PM	San Jose	Rfq Vector Control Parking Lot Sealing
1/23/18	2:00 PM	Santa Cruz County	Roof Replacement Santa Cruz County
1/23/18	2:00 PM	Cupertino	Storm Drain Cleaning/Cctv Inspection Services Project (Online)
1/23/18	12:00 PM	San Jose	Sprint Store (Online)
1/24/18	2:00 PM	Atascadero	Dot 05-1j2604 Cold Plane And Resurface Existing Roadway With Hma And Rhma-O
1/24/18	2:00 PM	San Jose	Evergreen Valley College Valle Del Lago Gate - Sjeccd (Online)
1/24/18	2:00 PM	Salinas	Roof Replacement And Asbestos Abatement For The Salinas Dmv Field Office
1/24/18	3:00 PM	Santa Clara	Northside & Rabello Flow Meter & Force Main Appurtenance Project (Online)
1/24/18	2:00 PM	Grover Beach	Measure K-14 Street Rehabilitation & Repair
1/24/18	3:00 PM	Sunnyvale	Landfill Post-Closure Erosion Protection (Online)
1/24/18	3:00 PM	Sunnyvale	Annual Slurry Seal 2018 (Online)
1/25/18	2:00 PM	San Jose	Wghs Multi-Purpose Building Modernization - Sjusd (Online)
1/25/18	2:00 PM	San Luis Obispo	Job Order Contract Joc 18-043-4 - Cal Poly
1/25/18	2:00 PM	San Luis Obispo	Job Order Contract Joc 18-043-3 - Cal Poly
1/25/18	2:00 PM	San Luis Obispo	Job Order Contract Joc 18-043-2 - Cal Poly
1/25/18	2:00 PM	San Luis Obispo	Job Order Contract Joc 18-043-1 - Cal Poly
1/25/18	3:00 PM	Sunnyvale	Rfp For Professional Design Services Associated With The Rehabilitation Of Storm Drain Outfall
1/25/18	2:00 PM	Pismo Beach	Bello Street Paving Project
1/25/18	3:00 PM	San Jose	8790 - 2018 Remove & Replace Asphalt Concrete Pavement Project (South) (Online)
1/25/18	3:00 PM	San Jose	8758 - 2018 Remove & Replace Asphalt Concrete Pavement Project (North) (Online)
1/25/18	3:00 PM	San Jose	8469-Tamien Park Phase II
1/25/18	3:00 PM	San Jose	8641-South Bay Water Recycling Pump Station Hvac Project (Online)
1/25/18	3:00 PM	Paso Robles	Rfp - Engineering Services For The Jack Creek Rd At Paso Robles Creek Bridge Replacement
1/25/18	4:00 PM	Hollister	Rfp - On-Call Airport & Civil Engineering Services
1/25/18	12:00 PM	San Luis Obispo	Sprouts #427
1/26/18	2:00 PM	Oceano	Sslscsd Wwtp Biosolids Handling Facility



CONSTRUCTION
& BUILDING
SUPPLIES
ROOF TILES

CLEAN USED
BRICK - PAVERS
CARMEL STONE
GRANITE ROCKS

**RANDAZZO
SALVAGE**

BARN WOOD
NEW & USED
LUMBER
METAL GATES

10900 MERRIT ST, CASTROVILLE
patty@randazzosalvage.com
RANDAZZOSALVAGE.COM

FIREWOOD
TIMBERS
CYPRESS
ADOBE BLOCKS

831-633-0369

FIXTURES
APPLIANCES
CABINETS

We Build Futures ~ Communities ~ Confidence ~ We Build Your Business

The Genuine. The Original.



"We're Not The Best Because We're the Oldest..."

We're The Oldest Because We're the Best!"

Overhead Door Company of Salinas

733 Sanborn Place • Salinas, CA 93901
Salinas (831) 422-3667 • Monterey (831) 375-3667
Fax (831) 422-1061 • Santa Cruz (831) 662-3122
Lic. #529655

Overhead Door Company of Santa Clara Valley

1266 Lawrence Station Road • Sunnyvale, CA 94089
Tel (408) 734-8010 • Fax (408) 734-3728
Lic. #215098

Central Coast Builders Association

242 East Romie Lane
Salinas, CA 93901
Mon-Thurs 8-5 Fri 8-3

(831) 758-1624 Salinas
(831) 423-5900 Santa Cruz
(831) 883-3933 Monterey

CENTRAL COAST
BUILDERS ASSOCIATION

(831) 758-6203 Fax

Staff@CCBABuilds.com

BOARD OF DIRECTORS

President: Clifford Fasnacht, Dougherty Pump & Drill

Vice President:

Secretary/Treasurer: Kevin McIntosh, Blach Constuction

Past President: Kristine O' Dell, Absolute HR

Anka Hepper, WM. B Saleh Painting

Kate Rueter, AON Risk Services

Edwin Sargenti, PSC

Gabriel Torres, CCRB/CHISPA

John Vorwerck, Otto Construction

CCBA STAFF

Christie Cromeenes

Executive Director

Amanda Young

Finance/Office Mgr

Shelly Verba


SR. Planroom Coordinator

Rikki Montejano

Public Relations Coordinator

Disclaimer


All information provided by CCBA is obtained from sources deemed to be reliable. It is the user's responsibility to confirm the accuracy of all facts. We assume no responsibility for errors and/or omissions. All information included is for the intended recipient only, we ask that you do not share this information



*This month we celebrate the below companies
as dedicated members of the
Central Coast Builders Exchange!*

ACCENT CLEAN & SWEEP
AJ FENCE COMPANY
ASSOCIATED PLUMBING, INC.
AUSONIO INC.
BERNARDS
CALIFORNIA ELIECTRICAL & CONSTRUCTION
CALIFORNIA PREMIER RESTORATION
CHISPA
COAST BUILDING PRODUCTS
COAST COUNTIES GLASS
CONKLIN BROS OF SAN JOSE
CRAFORD BENEFIT CONSULTANTS
CRAVEN LANDSCAPING
CYCLONE FENCE AND IRON
DELLA MORA HVAC
DIETRICH IRON WORKS INC.
EMERSTILE
FRISCO PAINT
GRANITE CONSTRUCTION
J.G.P.G. CORPORATION
JR & SONS CONCRETE SPECIALISTS
JAMES M. SOMMERVILLE INC.
JT CONCRETE PUMPING SERVICE
KENT CONSTRUCTION
MARK A WRIGHT CONSTRUCTION
NOBLE PRIDE ROOFING COMPANY INC.
PACIFIC VALLEY BANK
PALMER ELECTRIC
PAPE RENTS
QUALITY PLUMBING
ROSSI & CARR ELECTRICAL INC.
SPIESS CONSTRUCTION COMPANY INC.

*We thank you for your continued support and dedication to our
Exchange and the Construction Industry!*





Central Coast Builders Association

has partnered with Accurate Finance Group to present...

Quickbooks BASIC'S for the Contractor

Date: Wednesday, January 24, 2018

Time: 12:00pm - 1:00pm

Fee: \$25.00

Are you trying to keep up with your bookkeeping and getting overwhelmed trying to do that, and run your business too?

Accurate Finance Group is here to help!

This basic class with touch on the areas of Quickbooks Desktop that is necessary to keep your books up to date for the year end CPA and give you monthly financial statements and job costing reports.

This class is for the Contractor who is doing his/her own bookkeeping and needs further understanding...

Come have lunch and learn the basics of:

Customer Invoicing (progress and percentage)

Paying bills in Quickbooks

Keeping track of workers comp for your audit reporting

Job costing and reporting

Basic deposit, bank reconciliations

Financial Statements





Renovation, Repair & Painting Certification

CCBA is offering an 8 hour class that will explain how to comply with EPA's Renovation, Repair, and Painting (RRP) Rule.

Subjects covered include:

Regulations
Lead Safe Work Practices
Cleaning & Proper Record Keeping

After passing end-of-class exam, students will receive RRP Certificate

WHEN:

February 21, 2018
8am—4:30pm

FEE:

\$275.00 Member
\$295.00 Non-Member

WHERE:

Central Coast Builders Association
242 East Romie Lane
Salinas, CA 93901
(831)758-1624





This is BIG -- Faster Takeoff Just Got Slashed 50%

Whoa, hold the phone! The fastest, most accurate takeoff around just got slashed 50% --

Thanks to a deep discount secured by your contractors association! This exclusive offer allows you to step up and go pro with On-Screen Takeoff® (OST), the industry's leading takeoff tool.

What's the catch? Just great discounts. New customers can get 50% off OST with the purchase of training, also priced ridiculously low at only \$200 -- a 75% discount. The speed and efficiency of digital takeoff just got more affordable.

Don't delay -- this limited, exclusive offer won't last.

**Get Faster Takeoff
for Less**

Save BIG Now

Projects Out To Bid

Reasonable care is given in gathering, compiling and furnishing the information contained herein which is obtained from sources believed to be reliable, but the Planroom is not responsible or liable for errors, omissions or inaccuracies.

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
------	----------	------	------	------------	----------	----------

Monterey County

ROOF REPLACEMENT AND ASBESTOS ABATEMENT FOR THE SALINAS DMV FIELD OFFICE

Addenda: 1

1/24/18 2:00 PM 17-02920 17-303 Salinas

\$200,000

Plan Issuer: Department of Motor Vehicles Kary.Riddle@dmv.ca.gov

916-651-2555

916-657-5936

Prebid Conf: MAND 1/3 @ 10am- site

Removal of the existing asbestos containing roofing system and installation of a new polyvinylchloride (PVC) roof system at the Salinas DMV field office.

PREVAILING WAGE

Project Contact: Kary Riddle

Email: Kary.Riddle@dmv.ca.gov.

SURPLUS II HAZARDOUS MATERIAL REMOVAL

Addenda: 0

1/29/18 3:00 PM 17-02959 S201-ITB1 Seaside

Plan Issuer: Fort Ord Reuse Authority peter@fora.org

831-883-3672

Prebid Conf: MAND 1/4 @ 9am- Gigling Rd and Malmady Rd, Seaside

In general, work will consist of the abatement of ten (10) three story, concrete, surplus military structures (nicknamed Rolling pins) one (1) Cafeteria, one (1) Gym with ancillary building, two (2) Armories, and two (2) Administrative buildings located within the area called Surplus II.

PREVAILING WAGE

Project Contact: Peter Said

Email: Peter@fora.org

SURPLUS II BUILDING REMOVAL PHASE 1, 2, 3

Addenda: 1

1/30/18 3:00 PM 17-02960 S201-ITB2 Seaside

Plan Issuer: Fort Ord Reuse Authority peter@fora.org

831-883-3672

Prebid Conf: MAND 1/4 @ 9am- Gigling Rd and Malmady Rd, Seaside

In general, work will consist of the abatement of ten (10) three story, concrete, surplus military structures (nicknamed Rolling pins) one (1) Cafeteria, one (1) Gym with ancillary building, two (2) Armories, and two (2) Administrative buildings located within the area called Surplus II.

PREVAILING WAGE

Project Contact: Peter Said

Email: peter@fora.org

NORTH SANBORN RD SAFETY IMPROVEMENTS

Addenda: 0

1/30/18 2:00 PM 17-02995 9089 Salinas

\$1,785,000

Plan Issuer: City of Salinas

831-758-7912

831-758-7935

In general, the work shall include, but is not limited to construction of curb and gutter, sidewalk, ADA compliant pedestrian access ramps; installation of a traffic signal systems/equipment at 10 signalized intersections; and all incidental and appurtenant improvements and restorations.

Project Contact: Victor Gutierrez / 831-758-7964

victorg@ci.salinas.ca.us

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
------	----------	------	------	------------	----------	----------

MARINA RESOURCE OFFICE HEATING

Addenda: 0

1/31/18 3:00 PM 18-00073 C1764036 Marina \$15,000 to \$20,000

Installation of a new electric multi-zone, energy-efficient heating and cooling system at the Resource Office Building at Marina State Beach.

PREVAILING WAGE

Project Contact: Rima Tonkunas
Email: rima.tonkunas@parks.ca.gov

HVAC MODERNIZATION, ROOF REPLACEMENT AND SOLAR SYSTEM INSTALLATION

Addenda: 0

2/2/18 3:00 PM 18-00069 Salinas

Plan Issuer: Monterey County Housing Authority Development Corp (HDC) 831-796-4673 831-775-5017
megan@hdcmonterey.org

Prebid Conf: MAND 1/12 @ 1pm- 303 Front St, Suite 107, Salinas

The Housing Authority of the County of Monterey (HACM) proposes to modernize the HVAC/Mechanical system for the headquarters office building for the Housing Authority of the County of Monterey (HACM) in Salinas, CA. In addition, HACM is requesting replacement costs of roofing and a ground or carport solar installation.

Questions: Michael Egan
Email: megan@hdcmonterey.org

Bidders:

Airtec Services	General Contractor	Office: 831-728-2000	Fax: 831-728-2460
American Crane Rental, Inc.	Supplier	Office: 559-707-6019	Fax: 209-838-8816

PURE WATER MONTEREY GROUNDWATER REPLENISHMENT PROJECT INJECTION WELL FACILITIES, PHASE 2

Addenda: 0

2/6/18 3:00 PM 17-02878 Monterey

Plan Issuer: Monterey One Water yohana@my1water.org 831-883-6182 831-883-0516

Prebid Conf: MAND 1/9 @ 10am- site

The project includes: implementation of erosion control measures including silt fencing and straw bales; site preparation including clearing, grubbing, stripping the work area, site grading, compaction, installation of orange snowflake fence, and installation of a corrugated metal pipe culvert; clearing, grubbing, and scarifying the existing drainage depression; installation and removal of temporary surface-laid drainage piping; grading and compaction of dried well cuttings within the site; and mechanically blading and maintaining the existing unpaved access road.

PREVAILING WAGE

Project Contact: Yohana Vargas
Email: Yohana@my1water.org

Bidders:

K & D Landscape	Sub-Contractor/Specialty Contractor	Office: 831-728-4018	Fax: 831-786-9670
-----------------	-------------------------------------	----------------------	-------------------

WASHINGTON MIDDLE SCHOOL ROOF REPLACEMENT AND ACCESSORIES

Addenda: 0

2/6/18 2:00 PM 17-02961 B-18001 Salinas

Prebid Conf: MAND 1/9 @ 10am- site

Contractor shall replace designated roofs and perform miscellaneous work.
New roof system shall be a UL Class A Fire Rated System.

PREVAILING WAGE

Questions: justin16@ix.netcom.com

Bidders:

Parc Environmental	Asbestos Abatement / Hazardous Materials Contract	Office: 831-242-0050
--------------------	---	----------------------

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
------	----------	------	------	------------	----------	----------

NATIVIDAD MEDICAL CENTER RADIOLOGY MODERNIZATION

Addenda: 0

2/8/18 2:00 PM 17-02765 Project No. 9600-54; Bid Salinas \$8,500,000 to \$10,500,000
No. NMC-1013

Plan Issuer: County of Monterey - Natividad Medical Center griffinb@natividad.com 831-783-2605 831-757-2592
Prebid Conf: MAND 12/19 @ 10am - Building 500
Tenant improvements to NMC's Radiology Department in Bldg. 500 on the 1st Floor ; a three-story hospital facility located at 1441 Constitution Blvd., Salinas, CA 93912; as follows:
Base Bid:

- Remodel 14,333 sq. ft. of an existing operational hospital radiology department per project plans and specifications including preparations for and coordination with installation of imaging equipment by the Natividad Medical Center's imaging vendor(s)
- Tie-ins to existing hospital systems located beyond the immediate project area.
- Provision of new hospital systems with new headends as shown and specified including:
 - Mechanical systems Building Management System (BMS)
 - Nurse Call and Code Blue system
 - Master Clock
- Install two exterior chiller units with modifications to existing exhaust fans and associated electrical and piping work on the roof of Bldg. 500, including a new structural concrete support and mechanical pad, revisions to roof slopes and roof patching to accommodate the new and modified roof top equipment. Use of a large crane located to the west of Bldg. 500 for placement of the chiller equipment is anticipated.
- Remove an existing MRI cryogen vent extending from the 1st Floor to the roof and install a new MRI cryogen vent including associated tenant improvements on the 2nd and 3rd Floors.
- Install new piping and electrical utilities between the new rooftop chillers and the 1st Floor including preparation work needed for access and installation.
- Pre-construction air balancing of spaces served by air handlers and fans serving the 1st Floor Radiology Department, which includes some spaces on the 2nd and 3rd Floors and portions of the 1st Floor outside of the Radiology Department.
- The work requires and shall be phased construction as shown in the project plans to maintain Radiology's 24 hours a day, 7 days a week operation.
- The work is permitted by OSHPD as an OSHPD 1 project and is subject to OSHPD construction compliance and interpretations for OSHPD 1 construction.

PREVAILING WAGE

Project Contact: Brian Griffin
Email: griffinb@natividad.com

Bidders:

Otto Construction	General Contractor	Office: 916-441-6870	Fax: 916-441-6138
R Titus Waterproofing	Sub-Contractor/Specialty Contractor	Office: 408-848-4088	Fax: 408-413-4130

NEW 2018 SLURRY SEAL

Addenda: 0

2/8/18 1:30 PM 18-00137 Del Rey Oaks

Plan Issuer: Neill Engineers Corp 831-624-2110 831-624-3693

Remove existing striping and markings, crack seal, place type II slurry seal, layout and restore painted traffic striping and markings.

PREVAILING WAGE

Questions: Sherman Low - 831-624-2110

NEW LIFT STATION UPGRADES FOR DEL MONTE, ROSITA AND MILITARY LIFT STATIONS

Addenda: 0

2/13/18 4:00 PM 18-00148 Seaside

Plan Issuer: Harris & Associates Jason.Caprio@weareharris.com 619-814-9507

Prebid Conf: 1/30 @ 10am- 440 Harcourt Avenue, Seaside

Project consists of: Demo; Metal Fabrications; Crystalline Waterproofing; Joint Sealants; Painting and Coating; Corrosion Resistant Lining System; General Equipment Provisions; Electrical; Earthwork; Asphalt Concrete Paving; Irrigation; Planting; Utilities; Valves and Miscellaneous Piping Appurtenances.

Project Contact: Jason Caprio
Email: jason.caprio@weareharris.com

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
------	----------	------	------	------------	----------	----------

JOB ORDER CONTRACT AT CSU MONTEREY BAY

Addenda: 1

2/14/18 2:00 PM 17-02855 MB-2017005 Seaside \$1,000,000 to \$3,000,000

Prebid Conf: MAND 12/12 @ 10:30am- 4314 6th Ave, Seaside

*** Contact the Central Coast Builders Association for the Construction Task Catalog and the Technical Specs.

A Job Order Contract is a competitively bid, firm fixed priced, indefinite quantity contract. The scope of work includes a collection of detailed repair and construction tasks and specifications that have established unit prices. It is placed with the "Contractor" for the accomplishment of repair, alteration, modernization, maintenance, rehabilitation, demolition and construction of infrastructure, buildings, structures, or other real property. Work is awarded by issuance of a purchase order against the JOC. Under the JOC concept, the Contractor furnishes all management, documentation, labor, materials, and equipment needed to perform the work.

Project Contact: Reyola Carlisle - 831-582-3506

Email: rcarlisle@csumb.edu

SEASIDE HIGH SCHOOL TEMPORARY CLASSROOMS

Addenda: 0

2/22/18 2:00 PM 18-00085 Seaside

Plan Issuer: RGM & Associates tom@rgmassociates.com

925-671-7717

925-671-7788

Prebid Conf: MAND 1/30 @ 10:30am- site

Project consists of: Site Demo; Selective Building Demo; Reinforcing Steel; Cast-in-Place Concrete; Post Installed Anchors; Rough Carpentry; Roof Patching; Joint Sealers; Painting; Marker Boards; Signage; Electrical; Structured Cabling; Intrusion Alarm; Fire Alarm System Existing; Asphalt Paving; Chain Link Fencing and Gates.

PREVAILING WAGE

Project Contact: Tom Millman

Email: tom@rgmassociates.com

FARMWORKER HOUSING WASTEWATER SERVICE EXTENSION

Addenda: 0

2/27/18 2:30 PM 18-00067 Salinas

Plan Issuer: Monterey One Water yohana@my1water.org

831-883-6182

831-883-0516

Prebid Conf: MAND 1/16 @ 11am- 14811 Del Monte Blvd, Marina

Installation of a new sanitary sewer lift station, approximately 7600 LF of 4 Inch HDPE force main, approximately 1300 LF of 6 inch PVC gravity sewer pipe, six sewer manholes and abandoning seven septic tanks. This projects shall comply with the California building code (CBC), California plumbing code (CPC) and the California electrical code (CEC).

Project Contact: Yohana Vargas at 831-883-6182

Email: Yohana@my1water.org

Bidders:

Specialty Construction

General Contractor

Office: 805-543-1706

Fax: 805-543-1722

San Benito County

RFP - ON-CALL AIRPORT & CIVIL ENGINEERING SERVICES

Addenda: 1

1/25/18 4:00 PM 17-02821 Hollister

Plan Issuer: City of Hollister

831-636-4365

831-636-4366

The City of Hollister is soliciting statements of qualifications from firms to provide professional Airport and Civil Engineering Services for the City of Hollister. The ideal firm once selected will be able to consult in the preparation of grant forms, provide design and construction oversite services, and will complete other work as directed. The firm will have extensive expertise in Airports and FAA Airport Improvement Grants. The ideal candidate also must be able to provide civil engineering assistance to the City of Hollister as needed. This work can/will include consultations, plan review, design, field inspections, and other work as needed.

RFP/RFQ Contact: Mike Chambless

Tel:(831) 636-4365

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
------	----------	------	------	------------	----------	----------

RANCHO SAN JUSTO ROOF REPLACEMENT PROJECT 2018

Addenda: 0

2/1/18 2:00 PM 18-00042

Hollister

Plan Issuer: Felice Consulting Services

831-770-7041

Prebid Conf: MAND 1/17 @ 10am & 1/22 @ 10am- site

1. REMOVAL AND INSTALLATION OF PVC ROOF AT BUILDINGS A, B, C, D, E, F AND COVERED WALKWAYS (EXCLUDING COVERED WALKWAY ADJACENT TO BUILDING A AND OVER STAFF/RESTROOM BUILDING).
2. REMOVAL AND INSTALLATION OF METAL ROOF AT SHEDS, CLERESTORIES AND SLOPED ROOF AREAS AT BUILDING A, B, C, D, E, F AND MUSIC BUILDING.

PREVAILING WAGE

Questions: bidding@felice-consulting.com

NEW FOURTH ST INFRASTRUCTURE IMPROVEMENT

Addenda: 0

2/5/18 2:00 PM 18-00143 CIP C1609, C1611 & C1612

Hollister

Plan Issuer: City of Hollister

831-636-4340

831-636-4913

Prebid Conf: 1/30 @ 10am- 375 Fifth Street, Hollister

The work to be performed includes, but is not necessarily limited to: the installation of a new 12" waterline and new 36" storm drain line on Fourth Street, a new 24" storm drain line on College Street, and a new 24" storm drain line on Powell Street. in accordance with the plans and specifications. The new line will be tied to existing lines in Fourth, Line, Mapleton and College Streets, and the existing 8" line will be capped and abandoned in place. Two new fire hydrants will be installed, and all water services and meter boxes along the new water line will be replaced. New curb, gutter, driveways and ramps will be installed on Fourth Street, with an add/alternate for new sidewalk. New curb ramps and curb inlets will be installed as indicated at the intersection of Fifth and College streets, and Powell and Sixth St.

Project Contact: Danny Hillstock

Email: danny.hillstock@hollister.ca.gov

LIVERY STABLE ROOF REPLACEMENT

Addenda: 1

2/22/18 3:00 PM 18-00075 C1764037

San Juan Bautista

\$150,000

Prebid Conf: MAND 2/1 @ 1:30pm- site

Replace the roof on a historical livery stable building, located at San Juan Bautista State Historic Park.

PREVAILING WAGE

Project Contact: Rima Tonkunas

Email: rima.tonkunas@parks.ca.gov

San Luis Obispo County

DOT 05-1J2604 COLD PLANE AND RESURFACE EXISTING ROADWAY WITH HMA AND RHMA-O

Addenda: 0

1/24/18 2:00 PM 17-00447 05-SLO-41-11.3/16.0

Atascadero

\$3,510,000

Cold plane and resurface existing roadway with HMA and RHMA-O. In San Luis Obispo County In And Near Atascadero From 0.2 Mile South Of Los Altos Road To El Camino Real

The Contractor must have either a Class A license or one of the following Class C licenses: C-12.

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
------	----------	------	------	------------	----------	----------

MEASURE K-14 STREET REHABILITATION & REPAIR

Addenda: 0

1/24/18 2:00 PM 18-00021 CIP 2295-5-2016-2 Grover Beach

\$1,745,000

Plan Issuer: City of Grover Beach publicworks@grover.org

805-473-4520

805-489-9657

In general, the Work shall be street pavement repair, including and not necessarily limited to, traffic control, water pollution control practices, pre- and post-construction survey monument protection and establishment, adjustment of pavement surface features (water utility boxes, sewer manholes, storm drain manholes, and survey monument wells), clearing and grubbing of debris (plant, soil, etc.) within the Work limits, tree trimming, , removal of existing asphaltic concrete dikes, milling to remove asphaltic concrete pavement surface, hot mix asphalt repaving street surface and conform areas, hot mix asphalt dike installation, concrete curb and gutter, concrete cross-gutter, concrete sidewalks, accessibility improvements, water utility piping improvements, sewer piping improvements, service lateral upgrades, fire hydrant installation/relocations, and installation of pavement markings.

PREVAILING WAGE

Questions: PublicWorks@groverbeach.org

Bidders:

South Valley Materials

Supplier

Office: 805-931-1858

Fax: 805-928-5294

JOB ORDER CONTRACT JOC 18-043-4 - CAL POLY

Addenda: 1

1/25/18 2:00 PM 17-02928 JOC 18-043-4 San Luis Obispo

Plan Issuer: Cal Poly - Strategic Business Services

805-756-2818

Prebid Conf: MAND 12/20 @ 10:30am- Building 70, Room 110

*** Contact the Central Coast Builders Association for the Const Task Catalog and the Technical Specs.

The University intends to award four separate JOC agreements under four separate solicitations at the same time, to the lowest responsive and responsible bidder for each solicitation for the accomplishment of repair, alteration, modernization, rehabilitation, demolition and minor construction of infrastructure, buildings, structures, or other public works. Bidders may bid separately on any or all of the contracts; however, only one contract may be awarded to any bidder. The apparent lowest responsive and responsible bidder shall be determined sequentially for each contract in the following order: JOC 18-043-1; JOC 18-043-2 JOC 18-043-3, JOC 18-043-4. The apparent lowest responsive and responsible bidder on each JOC contract will be excluded from consideration for successive contracts. JOC 18-043-1 and JOC 18-043-2 will have a minimum value of \$50,000 and a maximum value of \$3,000,000; JOC 18-043-3 and JOC 18-043-4 will have a minimum value of \$25,000 and a maximum value of \$1,000,000. The University reserves the right to increase the maximum value of JOC 18-043-3 and JOC 18-043-4 up to \$3,000,000. The term of each JOC contract is 365 calendar days.

Bid Contact: Michele Winterfeldt

(805) 756-2818

mwinterf@calpoly.edu

JOB ORDER CONTRACT JOC 18-043-3 - CAL POLY

Addenda: 1

1/25/18 2:00 PM 17-02929 JOC 18-043-3 San Luis Obispo

Plan Issuer: Cal Poly - Strategic Business Services

805-756-2818

Prebid Conf: MAND 12/20 @ 10:30am- Building 70, Room 110

*** Contact the Central Coast Builders Association for the Const Task Catalog and the Technical Specs.

The University intends to award four separate JOC agreements under four separate solicitations at the same time, to the lowest responsive and responsible bidder for each solicitation for the accomplishment of repair, alteration, modernization, rehabilitation, demolition and minor construction of infrastructure, buildings, structures, or other public works. Bidders may bid separately on any or all of the contracts; however, only one contract may be awarded to any bidder. The apparent lowest responsive and responsible bidder shall be determined sequentially for each contract in the following order: JOC 18-043-1; JOC 18-043-2 JOC 18-043-3, JOC 18-043-4. The apparent lowest responsive and responsible bidder on each JOC contract will be excluded from consideration for successive contracts. JOC 18-043-1 and JOC 18-043-2 will have a minimum value of \$50,000 and a maximum value of \$3,000,000; JOC 18-043-3 and JOC 18-043-4 will have a minimum value of \$25,000 and a maximum value of \$1,000,000. The University reserves the right to increase the maximum value of JOC 18-043-3 and JOC 18-043-4 up to \$3,000,000. The term of each JOC contract is 365 calendar days.

Bid Contact: Michele Winterfeldt

(805) 756-2818

mwinterf@calpoly.edu

Projects Out To Bid

<u>Name</u>	<u>Bid Date</u>	<u>Time</u>	<u>OPR#</u>	<u>Contract #</u>	<u>Location</u>	<u>Estimate</u>
-------------	-----------------	-------------	-------------	-------------------	-----------------	-----------------

JOB ORDER CONTRACT JOC 18-043-2 - CAL POLY

Addenda: 1

1/25/18 2:00 PM 17-02930 JOC 18-043-2

San Luis Obispo

Plan Issuer: Cal Poly - Strategic Business Services

805-756-2818

Prebid Conf: MAND 12/20 @ 10:30am- Building 70, Room 110

*** Contact the Central Coast Builders Association for the Const Task Catalog and the Technical Specs.

The University intends to award four separate JOC agreements under four separate solicitations at the same time, to the lowest responsive and responsible bidder for each solicitation for the accomplishment of repair, alteration, modernization, rehabilitation, demolition and minor construction of infrastructure, buildings, structures, or other public works. Bidders may bid separately on any or all of the contracts; however, only one contract may be awarded to any bidder. The apparent lowest responsive and responsible bidder shall be determined sequentially for each contract in the following order: JOC 18-043-1; JOC 18-043-2 JOC 18-043-3, JOC 18-043-4. The apparent lowest responsive and responsible bidder on each JOC contract will be excluded from consideration for successive contracts. JOC 18-043-1 and JOC 18-043-2 will have a minimum value of \$50,000 and a maximum value of \$3,000,000; JOC 18-043-3 and JOC 18-043-4 will have a minimum value of \$25,000 and a maximum value of \$1,000,000. The University reserves the right to increase the maximum value of JOC 18-043-3 and JOC 18-043-4 up to \$3,000,000. The term of each JOC contract is 365 calendar days.

Bid Contact: Michele Winterfeldt
(805) 756-2818
mwinterf@calpoly.edu

JOB ORDER CONTRACT JOC 18-043-1 - CAL POLY

Addenda: 1

1/25/18 2:00 PM 17-02931 JOC 18-043-1

San Luis Obispo

Plan Issuer: Cal Poly - Strategic Business Services

805-756-2818

Prebid Conf: MAND 12/20 @ 10:30am- Building 70, Room 110

*** Contact the Central Coast Builders Association for the Const Task Catalog and the Technical Specs.

The University intends to award four separate JOC agreements under four separate solicitations at the same time, to the lowest responsive and responsible bidder for each solicitation for the accomplishment of repair, alteration, modernization, rehabilitation, demolition and minor construction of infrastructure, buildings, structures, or other public works. Bidders may bid separately on any or all of the contracts; however, only one contract may be awarded to any bidder. The apparent lowest responsive and responsible bidder shall be determined sequentially for each contract in the following order: JOC 18-043-1; JOC 18-043-2 JOC 18-043-3, JOC 18-043-4. The apparent lowest responsive and responsible bidder on each JOC contract will be excluded from consideration for successive contracts. JOC 18-043-1 and JOC 18-043-2 will have a minimum value of \$50,000 and a maximum value of \$3,000,000; JOC 18-043-3 and JOC 18-043-4 will have a minimum value of \$25,000 and a maximum value of \$1,000,000. The University reserves the right to increase the maximum value of JOC 18-043-3 and JOC 18-043-4 up to \$3,000,000. The term of each JOC contract is 365 calendar days.

Bid Contact: Michele Winterfeldt
(805) 756-2818
mwinterf@calpoly.edu

RFP - ENGINEERING SERVICES FOR THE JACK CREEK RD AT PASO ROBLES CREEK BRIDGE REPLACEMENT

Addenda: 1

1/25/18 3:00 PM 17-02973 1466

Paso Robles

Plan Issuer: County of San Luis Obispo mviles@co.slo.ca.us

805-781-5216

The purpose of this request for proposal (RFP) is to provide interested parties with sufficient information regarding the engineering services the County of San Luis Obispo Department of Public Works (County) is seeking for its Jack Creek Road at Paso Robles Creek Bridge Replacement Project (project).

The project proposes to replace the existing 11-span, 204-foot long timber bridge on Jack Creek Road (County Road 5292) over Paso Robles Creek with a new concrete bridge.

Bid Contact: Missy Viles
(805) 781-5216
mviles@co.slo.ca.us

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
------	----------	------	------	------------	----------	----------

BELLO STREET PAVING PROJECT

Addenda: 0

1/25/18 2:00 PM 17-03029

Pismo Beach

\$100,000

Plan Issuer: City of Pismo Beach .

805-773-4656

805-773-4684

Prebid Conf: None

Street paving project.

Project Contact: Erin Olsen 805-773-4656

Email: eolsen@pismo beach.org

NEW SPROUTS #427

Addenda: 0

1/25/18 12:00 PM 18-00134

San Luis Obispo

Plan Issuer: Savant Construction Inc.

909-614-4300

909-614-4301

Renovation of a retail development in San Luis Obispo, California. Completed plans call for the renovation of a 30,851-square-foot, one-story above grade retail development.

Tenant improvement for a retail grocery store. Work to include all new interior decor, electrical and HVAC distribution, lightin and refrigeration compressor rack for food cases. New kitchen prep and service areas with walk-in coolers and freezers. New offices and accessible public restrooms.

Project Contact: Jeremy Zerillo - (909) 614-4300

Bidders:

Savant Construction Inc.

General Contractor

Office: 909-614-4300

Fax: 909-614-4301

SSLOCSD WWTP BIOSOLIDS HANDLING FACILITY

Addenda: 1

1/26/18 2:00 PM 18-00032

Oceano

\$29,000 to \$34,000

Prebid Conf: 1/16 @ 1pm- 1600 Aloha Pl, Oceano

Construction of a new concrete slab for staging and loading of dewatered biosolids coming off of the centrifuge; and all work necessary to render the facility complete and operational.

PREVAILING WAGE

Questions: cswain@mknassociates.us

ENGINEERING AND PROFESSIONAL CONSULTANT SERVICES

Addenda: 0

1/31/18 11:00 AM 18-00098

Templeton

Plan Issuer: Templeton Community Services District

805-434-4900

805-434-4820

Templeton Community Services District (District), is requesting Statement Qualifications (SOQ) from consulting firms specializing in various aspects of civil engineering and professional services for evaluation and inclusion on a list of prequalified professional service providers.

Project Contact: Bettina Mayer

Email: TLM@templetoncsd.org

AIRPORT METAL MAINTENANCE BUILDING

Addenda: 0

2/8/18 2:00 PM 17-02921 DPW 17-27

Paso Robles

\$135,000

Plan Issuer: City of Paso Robles

805-237-3861

805-237-3904

The project generally includes grading, earthwork, stub-in plumbing for water, installation of sewer line with tie in to existing sewer line, construction staking, geotechnical testing and observation of grading, foundation, and building scope of work, concrete slab foundation and approach preparation, manufacture, delivery, and erection of one (1) steel building system all as shown on the plans and/or as specified herein.

Project Contact: Vikki Kuntz

Email: VKuntz@prcity.com

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
------	----------	------	------	------------	----------	----------

ANNUAL SLURRY SEAL FY 2017-2018

Addenda: 0

2/8/18 2:00 PM 17-02922 17-29

Paso Robles

\$230,000

Plan Issuer: City of Paso Robles

805-237-3861

805-237-3904

The work shall include but is not limited to, slurry seal application, pavement striping removal and replacement all as shown on the plans and/or as specified herein.

PREVAILING WAGE

Project Contact: Vikki Kuntz

Email: VKuntz@prcity.com

STUDENT SUPPORT SERVICES BUILDING AT SAN LUIS OBISPO HIGH SCHOOL

Addenda: 0

2/8/18 2:00 PM 18-00004

San Luis Obispo

\$9,170,000

Plan Issuer: Acme Construction Co Inc bids@acmeconstruction.com

209-523-2674

209-523-0213

Prebid Conf: 1/22 @ 10am

Construction of new 15,000 SF Wood Frame Student Services Building on existing campus.

Questions: mike@acmeconstruction.com

MIKE MASTAGNI, (209)523-2674x106

2017-18 ASPHALT OVERLAY, O'DONOVAN ROAD AND BENNETT WAY

Addenda: 0

2/8/18 3:00 PM 18-00081 300596

San Luis Obispo
County

\$1,820,556

This project will place new hot mix asphalt overlay at Bennett Way in Templeton, CA and at O'Donovan Road in Creston, CA. Work includes cold plane asphalt concrete road surfaces, placing hot mix asphalt overlay, digout repairs, and other such items or detail work not mentioned herein that are required by the Plans, the Standard Specifications, Standard Plans, or these Special Provisions.

Bid Contact: JR Beard

(805) 781-4073

rbeard@co.slo.ca.us

EAST SIDE FORCE MAIN AND LIFT STATIONS

Addenda: 2

2/13/18 2:00 PM 18-00099 ESFM 2018

Templeton

Plan Issuer: Templeton Community Services District

805-434-4900

805-434-4820

Prebid Conf: MAND 1/24 @ 9am- 420 Crocker Street

Construction of two new lift stations, upgrading the West Side Lift Station, and installing approximately 3.3 miles of sewer force main and gravity pipelines, including three HDD crossings and one jack and bore section.

Project Contact: Bettina Mayer

Email: tlm@templetoncsd.org

Bidders:

Specialty Construction

General Contractor

Office: 805-543-1706

Fax: 805-543-1722

NEW DOT 05-1J3004 COLD PLANE AND OVERLAY WITH RUBBERIZED HMA-G (BONDED WEARING COURSE)

Addenda: 0

2/14/18 2:00 PM 18-00044 05-SLO-101-50.7/58.8

Paso Robles

\$6,800,000

Cold plane and overlay with rubberized HMA-G (bonded wearing course) In San Luis Obispo County In And Near Paso Robles From Vineyard Drive Overcrossing To North Paso Robles Overhead

The Contractor must have either a Class A license or one of the following Class C licenses: C-12.

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
NEW 2018 SPEED ZONE SURVEY UPDATE						
	2/23/18	5:00 PM	18-00136		Paso Robles	
Plan Issuer:	City of Paso Robles				805-237-3861	805-237-3904

Addenda: 0

The City is required to complete a Speed Zone Survey every five years in order to comply with the State Vehicle Code for enforcement by use of radar.

Project Contact: Ditas Esperanza
Email: ditas@prcity.com

Santa Clara County

WAYFINDING & MONUMENT SIGN REPLACEMENT - SCVTA (ONLINE)						Addenda: 2
1/22/18	1:00 PM	17-02987	C17159	Santa Clara County		
Plan Issuer:		SCVTA -Santa Clara Valley Transportation Authority			408-321-7189	
Prebid Conf:		1/4 at 10AM (3331 North First S t, Bldg A, SJ)				
Update wayfinding signs and pylons at all of the Light Rail Stations (61) within the Cities of San Jose, Santa Clara, Sunnyvale, Mountain View, and Campbell.						
Project Contact: Ehab Azab						
Available ONLINE ONLY						

Addenda: 2

SEWER SYSTEM REPAIR PROGRAM (ONLINE)					Addenda: 5	
1/23/18	2:00 PM	17-02873	WW0100117	Los Altos		
Plan Issuer: City of Los Altos - Engineering		650-947-2780				
Prebid Conf: None						
Rehabilitation of six (6) sanitary sewer segments. Three (3) segments are located in a residential area are to be replaced with pipe reaming methods. The remaining segments are located in downtown Los Altos including three (3) segments in the South Plaza parking lot to be replaced by open trench method.						
Project Contact: Aida Fairman						
Available ONLINE ONLY						

Addenda: 5

<u>RFP FEMA SIERRA ROAD & ALUM ROCK FALLS ROAD LANDSLIDE REPAIR</u>						Addenda: 3
1/23/18	3:00 PM	18-00013	PW 8808	San Jose		
Plan Issuer: City of San Jose - DPW					408-535-8300	
Provide a full compliment of civil and/or multidisciplinary engineering consultant design services with specialties in civil, structural, geotechnical and environmental fields.						
Project Contact: David French 408-975-7276						
Email: david.french@sanjoseca.gov						
Available ONLINE ONLY						

Addenda: 3

RFQ VECTOR CONTROL PARKING LOT SEALING						Addenda: 2
1/23/18	3:00 PM	18-00031	RFQ-FAF-FY18-0130	San Jose		
Plan Issuer: County of Santa Clara Facilities & Fleet					408-993-4600	
Prebid Conf: 1/10 at 9AM						
Parking lot sealing.						
RFQ also available for review at Santa Clara Builders Exchange						

Addenda: 2

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
------	----------	------	------	------------	----------	----------

STORM DRAIN CLEANING/CCTV INSPECTION SERVICES PROJECT (ONLINE)

Addenda: 0

1/23/18 2:00 PM 18-00097 2018-102

Cupertino

\$160,000

Plan Issuer: City of Cupertino DPW

408-777-3354

Cleaning and CCTV inspection of the storm drain system at areas to be identified by the City.

Available ONLINE ONLY

NEW INDEPENDENCE HIGH SCHOOL MODERNIZATION SITE LANDSCAPING - ESUHSD (ONLINE)

Addenda: 1

1/23/18 2:00 PM 18-00110 IB-08-17-18

San Jose

\$75,000

Plan Issuer: East Side Union High School District (ESUHSD)

408-347-5100

Prebid Conf: 1/16 at 1PM (Admin Bldg)

Provide labor and material to landscape area surrounding Building J per construction documents which consist of:

* Installing new irrigation.

* New planting and mulch/ground cover in specified areas.

Project Contact: Brian Cameron, Van Pelt

Email: brian@vpcsonline.com

Available ONLINE ONLY

NEW SPRINT STORE (ONLINE)

Addenda: 0

1/23/18 12:00 PM 18-00126

San Jose

Plan Issuer: Tri-North Builders

760-804-1838

760-804-1878

New Sprint Store design tenant buildout.

Available ONLINE ONLY

Bidders:

Tri-North Builders

General Contractor

Office: 760-804-1838

Fax: 760-804-1878

Armor Fire Extinguisher Company

Supplier

Office: 209-547-1937

Fax: 209-547-0554

EVERGREEN VALLEY COLLEGE VALLE DEL LAGO GATE - SJECCD (ONLINE)

Addenda: 1

1/24/18 2:00 PM 17-03015 G2010.0186

San Jose

\$115,000

Plan Issuer: San Jose Evergreen College District

408-270-6481

Prebid Conf: MAND 1/3 at 10AM

Installation of a one arm gate with electrical controls and Talk-A-Phone Tower with built in camera at the Valle Del Lago entrance on the Evergreen Valley College Campus.

Project Contact: Peggy Graham 408-270-6421

Email: peggy.graham@sjeccd.edu

Available ONLINE ONLY

NORTHSIDE & RABELLO FLOW METER & FORCE MAIN APPURTENANCE PROJECT (ONLINE)

Addenda: 0

1/24/18 3:00 PM 18-00014 CE 14-15-02

Santa Clara

Plan Issuer: City of Santa Clara - DPW

408-615-3000

408-985-7936

Prebid Conf: None

Constructing new underground flow meter vaults, installing valves and flow meters at Northside and Rabello sewer pump stations, constructing a new discharge structure and installing valves on sewer force mains in the Regional Wastewater Facility.

Project Contact: Evelyn Liang 408-615-3013

Email: eliang@santaclaraca.gov

Available ONLINE ONLY

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
------	----------	------	------	------------	----------	----------

[LANDFILL POST-CLOSURE EROSION PROTECTION \(ONLINE\)](#)

Addenda: 0

1/24/18 3:00 PM 18-00048 PW 18-18 Sunnyvale

Plan Issuer: City of Sunnyvale DPW 408-730-7403

Erosion mitigation on the West Hill of the Landfill and the South Hill of the Landfill, including fencing, signs, gravel surfacing, wood cribbed steps, portable cable fence, and re-vegetation.

Project Contact: Lisa Vo 408-730-7608
Email: lvo@sunnyvale.ca.gov

Available ONLINE ONLY

[ANNUAL SLURRY SEAL 2018 \(ONLINE\)](#)

Addenda: 0

1/24/18 3:00 PM 18-00049 PW 18-10 Sunnyvale

Plan Issuer: City of Sunnyvale DPW 408-730-7403

Installation of slurry seal in various streets.

Project Contact: Husam Aburabi 408-730-7627
Email: haburabi@sunnyvale.ca.gov

Available ONLINE ONLY

[RFP FOR PROFESSIONAL DESIGN SERVICES ASSOCIATED WITH THE REHABILITATION OF STORM DRAIN OUTFALL](#)

Addenda: 2

1/25/18 3:00 PM 17-02985 F18-179 / UY-17-01 Sunnyvale

Plan Issuer: City of Sunnyvale DPW 408-730-7403

Prebid Conf: 1/8 at 10:30AM

Provide professional services for design and preparation of bid documents and construction support for the Rehabilitation of Storm Drain Outfall into Stevens Creek at Remington Court.

Project Contact: Lisa Vo 408-730-7608
Email: lvo@sunnyvale.ca.gov

RFP also available for review at Santa Clara Builders Exchange

[WGHS MULTI-PURPOSE BUILDING MODERNIZATION - SJUSD \(ONLINE\)](#)

Addenda: 3

1/25/18 2:00 PM 17-03011 80035 (3037C) San Jose

Plan Issuer: SJUSD-San Jose Unified School District 408-535-6071

Prebid Conf: MAND 12/21 & 1/4 at 10AM

Renovation of approximately 11,000 sq. ft. of space including expansion of a stage, install of new theatre equipment and theatre lighting; associated upgrades and modifications to existing HVAC and lighting systems; demolition and re-construction of a new dressing building of approximately 300 sq. ft.; limited site work, concrete work and furnishings.

Available ONLINE ONLY

Bidders:

Elco Electric	Electrical Contractor	Office: 408-434-6601	Fax: 408-434-6615
Lakeshore Electric And Engineering	Electrical Contractor	Office: 408-506-4143	Fax: 408-708-7611

[8790 - 2018 REMOVE & REPLACE ASPHALT CONCRETE PAVEMENT PROJECT \(SOUTH\) \(ONLINE\)](#)

Addenda: 1

1/25/18 3:00 PM 18-00009 8790 San Jose

Plan Issuer: City of San Jose - DPW 408-535-8300

Removal and replacement of asphalt concrete pavement, utility adjustments and other appurtenances to grade, removal and replacement of existing curb, gutter, driveways, sidewalks, and wheelchair ramps; removal and replacement of the traffic signal detector loops.

Project Contact: Oksan Gouthier 408-794-6455

Available ONLINE ONLY

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
------	----------	------	------	------------	----------	----------

8758 - 2018 REMOVE & REPLACE ASPHALT CONCRETE PAVEMENT PROJECT (NORTH) (ONLINE)

Addenda: 4

1/25/18 3:00 PM 18-00011 8758

San Jose

Plan Issuer: City of San Jose - DPW

408-535-8300

Removal and replacement of asphalt concrete pavement, utility adjustments and other appurtenances to grade, removal and replacement of existing curb, gutter, driveways, sidewalks, and wheelchair ramps; removal and replacement of the traffic signal detector loops.

Project Contact: Oksan Gouthier 408-794-6455

8469-TAMIEN PARK PHASE II

Addenda: 0

1/25/18 3:00 PM 18-00043 8469

San Jose

\$1,800,000

Plan Issuer: City of San Jose - DPW

408-535-8300

Prebid Conf: MAND 1/18 at 1:30PM (200 E. Santa Clara St, Room 644)

Demolition, clearing and grubbing, earthwork and grading, storm drainage, rigid and flexible paving, irrigation, landscaping, exercise area with resilient surfacing, natural turf field, stage, shade structures, security lighting, fencing, and miscellaneous site amenities.

Project Contact: Chris Mastrodicasa 408-535-8416

Available ONLINE ONLY

8641-SOUTH BAY WATER RECYCLING PUMP STATION HVAC PROJECT (ONLINE)

Addenda: 3

1/25/18 3:00 PM 18-00062 8641

San Jose

\$350,000

Plan Issuer: City of San Jose - DPW

408-535-8300

THE WORK

1. SBWR PS 5 Ventilation Improvements
 - a) Install (4) new fan coil units into existing grid ceiling above mezzanine.
 - b) Install new heat pump on new equipment pad outside adjacent to the structure.
 - c) Install new refrigerant piping, electrical conduit, wiring, and controls for the new fan coil units and heat pump.
 - d) Modify existing exhaust fan controls.
 - e) Replace up to 10 ceiling tiles and seal around penetrations.
 - f) Install sheet metal and batt insulation around existing electrical cabinet.
2. SBWR PS 8/11 Ventilation Improvements
 - a) Install (4) new vent louvers in exterior wall.
 - b) Install (2) new roof-level exhaust fans and duct with required supporting structural steel.
 - c) Seal existing louver on exterior wall.
 - d) Install new starters, breakers, electrical conduit, wiring and controls required for exhaust fan operation.

LOCATION

The Work is located at South Bay Water Recycling Pump Stations 5 and 8/11 in San Jose.

Project Contact: Erwin Wong 408-277-5101

Available ONLINE ONLY

CAMPBELL COMMUNITY CENTER OUTDOOR EXERCISE STATION RENOVATION AND PLAY AREA (ONLINE)

Addenda: 3

1/30/18 3:00 PM 17-02880 17-MM & 18-KK

Campbell

408-866-2150

Plan Issuer: City of Campbell, DPW

Prebid Conf: MAND 1/10 at 3PM

Demolition of existing exercise equipment, site preparation, concrete and site work, new exercise equipment, new playground equipment, safety surfacing, fencing, and signage; and all other incidentals necessary to complete the work. Additive alternate bid items work include: two different shade options for the play area.

Project Contact: Allison Boyer 408-866-2155

Email: allisonb@cityofcampbell.com

Available ONLINE ONLY

Bidders:

Cal Pacific Construction
Kroeger Construction

General Contractor
General Contractor

Office: 415-824-8871
Office: 408-334-7983

Fax: 650-557-1239
Fax: 408-448-4611

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate	
<u>SEWER REHABILITATION FIRST STREET (ONLINE)</u>							Addenda: 0
	1/31/18	2:00 PM	18-00054	17-PW-235	Gilroy		
Plan Issuer:	City of Gilroy					408-846-0451	408-846-0429
Rehabilitation of the existing sewer main along First Street.							
Available ONLINE ONLY							
Bidders:							
Specialty Construction		General Contractor		Office: 805-543-1706		Fax: 805-543-1722	
<u>2018 PAVEMENT SURFACE TREATMENT (ONLINE)</u>							Addenda: 0
	1/31/18	3:00 PM	18-00086	CE 16-17-09	Santa Clara		
Plan Issuer:	City of Santa Clara - DPW					408-615-3000	408-985-7936
Prebid Conf: None							
Applying approximately 300,000 square yard of slurry seal and 140,000 square yard of rubberized chip seal, removal and replacement of 13,000 ton of existing distressed pavement with new asphaltic concrete pavement (deep-lift), replacement and installation of accessible curb ramps, and replacement of permanent traffic striping and pavement marking at various streets citywide.							
Project Contact: Huy Nguyen 408-615-3073							
Email: hnguyen1@santaclaraca.gov							
Available ONLINE ONLY							
<u>NEW HALE CREEK PATHWAY IMPROVEMENT PROJECT (ONLINE)</u>							Addenda: 0
	1/31/18	2:00 PM	18-00109		Los Altos Hills		
Plan Issuer:	Town of Los Altos Hills - DPW					650-941-7222	
Earthwork, retaining wall installation, vegetation clearing, tree removal, installing type 2B pathway, fence removal and all associated work.							
Available ONLINE ONLY							
<u>MOUNT UMUNHUM RADAR TOWER EXTERIOR REMEDIATION PROJECT - MIDPENINSULA REGIONAL OPEN SPACE DISTRICT (MPROSD) (ONLINE)</u>							Addenda: 0
	2/1/18	11:00 AM	18-00037		Los Gatos		
Plan Issuer:	Midpeninsula Regional Open Space Dist					650-691-1200	
Prebid Conf: MAND 1/11 & 1/18 at 11AM							
<ul style="list-style-type: none">• Complete abatement of all painted exterior surfaces• Removal, and disposal of items with lead-containing paint• Removal, and disposal of asbestos containing materials• Identification and removal of non-biodegradable material and lead containing painted wood mulch ground cover• Application of anti-graffiti coating• Removal of rain water trapped in Radar Tower sump							
Project Contact: Melissa Garcia							
Email: mborges@openspace.org							
Available ONLINE ONLY							
Bidders:							
Alliance Environmental Group		Asbestos Abatement / Hazardous Materials Contract		Office: 661-203-5924		Fax: 805-222-2372	
Parc Environmental		Asbestos Abatement / Hazardous Materials Contract		Office: 831-242-0050			

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
------	----------	------	------	------------	----------	----------

SEWER REHABILITATION FIRST STREET (ONLINE)

Addenda: 0

1/31/18 2:00 PM 18-00054 17-PW-235

Gilroy

Plan Issuer: City of Gilroy

408-846-0451

408-846-0429

Rehabilitation of the existing sewer main along First Street.

Available ONLINE ONLY

Bidders:

Specialty Construction

General Contractor

Office: 805-543-1706

Fax: 805-543-1722

2018 PAVEMENT SURFACE TREATMENT (ONLINE)

Addenda: 0

1/31/18 3:00 PM 18-00086 CE 16-17-09

Santa Clara

Plan Issuer: City of Santa Clara - DPW

408-615-3000

408-985-7936

Prebid Conf: None

Applying approximately 300,000 square yard of slurry seal and 140,000 square yard of rubberized chip seal, removal and replacement of 13,000 ton of existing distressed pavement with new asphaltic concrete pavement (deep-lift), replacement and installation of accessible curb ramps, and replacement of permanent traffic striping and pavement marking at various streets citywide.

Project Contact: Huy Nguyen 408-615-3073

Email: hnguyen1@santaclaraca.gov

Available ONLINE ONLY

NEW HALE CREEK PATHWAY IMPROVEMENT PROJECT (ONLINE)

Addenda: 0

1/31/18 2:00 PM 18-00109

Los Altos Hills

Plan Issuer: Town of Los Altos Hills - DPW

650-941-7222

Earthwork, retaining wall installation, vegetation clearing, tree removal, installing type 2B pathway, fence removal and all associated work.

Available ONLINE ONLY

MOUNT UMUNHUM RADAR TOWER EXTERIOR REMEDIATION PROJECT - MIDPENINSULA REGIONAL OPEN SPACE DISTRICT (MPROSD) (ONLINE)

Addenda: 0

2/1/18 11:00 AM 18-00037

Los Gatos

Plan Issuer: Midpeninsula Regional Open Space Dist

650-691-1200

Prebid Conf: MAND 1/11 & 1/18 at 11AM

- Complete abatement of all painted exterior surfaces
- Removal, and disposal of items with lead-containing paint
- Removal, and disposal of asbestos containing materials
- Identification and removal of non-biodegradable material and lead containing painted wood mulch ground cover
- Application of anti-graffiti coating
- Removal of rain water trapped in Radar Tower sump

Project Contact: Melissa Garcia

Email: mborgesi@openspace.org

Available ONLINE ONLY

Bidders:

Alliance Environmental Group

Asbestos Abatement /
Hazardous Materials Contract

Office: 661-203-5924

Fax: 805-222-2372

Parc Environmental

Asbestos Abatement /
Hazardous Materials Contract

Office: 831-242-0050

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
------	----------	------	------	------------	----------	----------

RFP OPEN SPACE TRAILS MAINTENANCE

Addenda: 0

2/1/18 3:00 PM 18-00063 168186

Palo Alto

Plan Issuer: City of Palo Alto - DPW

650-329-2271

Prebid Conf: 1/17 at 10AM (3300 Page Mill Rd, Los Altos Hills)

Provide general services for open space trails maintenance.

Project Contact:Carolynn Bissett

Email: carolynn.bissett@cityofpaloalto.org

Available ONLINE ONLY

NEW 2018 FLOORING REPLACEMENTS SJUSD (ONLINE)

Addenda: 0

2/1/18 2:00 PM 18-00106 80038/3041C

San Jose

Plan Issuer: SJUSD-San Jose Unified School District

408-535-6071

Prebid Conf: 1/16 at 3PM (622 Gaundabert Lane)

Replacement of approximately 85,000 square feet of existing carpet and VCT with new carpet tiles, resilient flooring and base in 80 classrooms/offices at six different school sites.

Project Contact: Larry Ogelquist 831-239-2374

Email: larry.fogelquist@vpcsonline.com

Available ONLINE ONLY

NEW 8666-SANITARY SEWER REPAIRS 2017-18 PACKAGE II (ONLINE)

Addenda: 0

2/1/18 3:00 PM 18-00107 8666

San Jose

\$1,133,861

Plan Issuer: City of San Jose - DPW

408-535-8300

CCTV inspection of approximately 10,574 linear feet of 6-inch and 8-inch diameter sewers, review and submission of the results of the CCTV survey to the engineer for approval, and repair/rehabilitation of all discovered damage and defects. Some segments may require a full removal and replacement, while the remaining segments will be rehabilitated with cured-in-place pipe (CIPP) liner and supplemented with point repairs as necessary.

Project Contact: Lynn To

Available ONLINE ONLY

RFQ EPOXY FLOOR REPLACEMENT ELMWOOD CORRECTIONAL FACILITY

Addenda: 0

2/6/18 3:00 PM 18-00034 RFQ-FAF-FY18-0128 Milpitas

Plan Issuer: County of Santa Clara Facilities & Fleet

408-993-4600

Prebid Conf: 1/24 at 9AM

Epoxy floor replacement.

RFQ also available for review at Santa Clara Builders Exchange

SERVICE CENTER SHED NO. 3 IMPROVEMENT PROJECT (ONLINE)

Addenda: 0

2/6/18 2:00 PM 18-00096 2017-08

Cupertino

\$350,000

Plan Issuer: City of Cupertino DPW

408-777-3354

Prebid Conf: 1/25 at 10AM

Demolition of existing Shed No. 3, construction of a new materials storage shed and associated work.

Available ONLINE ONLY

Bidders:

Mission City Rebar, Inc

Sub-Contractor/Specialty Contractor

Office: 408-727-6999

Fax: 408-727-7051

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
------	----------	------	------	------------	----------	----------

NEW [FIRE STATIONS 5, 7, 8, 9 CORPORATION YARDS & PARK SERVICE CENTER FUELING SYSTEM IMPROVEMENTS \(ONLINE\)](#) **Addenda: 0**

2/7/18 3:00 PM 18-00139 CE 16-17-12 Santa Clara 408-615-3000 408-985-7936

Plan Issuer: City of Santa Clara - DPW

Prebid Conf: MAND 1/30 at 10AM (1500 Warburton Avenue)

Removal of existing 500 gallon above ground storage tank, associated dispenser, and tank concrete pad at fire station #5. At fire stations 7, 8 and 9, the work shall consist of removal of existing 500 gallon aboveground storage tank and associated dispenser, and installing a new UL 2085 listed 1,000 gallon above ground protected storage tank for diesel fuel, one suction dispenser, fuel hose reel, fuel monitoring system, and fuel management system.

Project Contact: Evelyn Liang 408-615-3013

Email: eliang@santaclaraca.gov

Available ONLINE ONLY

[GLUE LAM BEAM REPAIR & EXTERIOR PAINTING DMV - CANCEL](#) **Addenda: 1**

2/8/18 2:00 PM 18-00018 17-464 Santa Clara 916-657-8845

Plan Issuer: DMV

Prebid Conf: MAND 1/18 at 11AM

Glue Lam Beam Repair and Exterior Painting

Project Contact: Melanie Pilliard 916-657-6972

Email: melanie.pilliard@dmv.ca.gov

Specs also available for review at Santa Clara Builders Exchange

[7757-ADVANCED FACILITY CONTROL & METER REPLACEMENT PHASE 1 \(ONLINE\)](#) **Addenda: 4**

2/8/18 3:00 PM 18-00044 7757 San Jose \$10,300,000

Plan Issuer: City of San Jose - DPW

408-535-8300

Prebid Conf: 1/12 at 10AM & 1/23 at 9AM

Demolition, replacement, and/or improvements to flow meters, process control valves and actuators, piping and supports, isolation valves, instrumentation and other work at the site to maintain compliance with the FACILITY's National Pollutant Discharge Elimination System (NPDES) Permit.

Project Contact: Lily Zhu 408-635-4048

Email: lily.zhu@sanjoseca.gov

Available ONLINE ONLY

[8713-FEMA: WATSON PARK FLOOD REPAIR PROJECT \(ONLINE\)](#) **Addenda: 3**

2/8/18 3:00 PM 18-00045 8713 San Jose \$2,630,044

Plan Issuer: City of San Jose - DPW

408-535-8300

Prebid Conf: MAND 1/12 at 1PM (200 E. Santa Clara St, 6th Floor)

Clearing and grubbing, rigid paving, decomposed granite paving, recycled water irrigation, landscaping, synthetic turf soccer field, electrical trenching, replacement of electrical panels, and miscellaneous site amenities.

Project Contact: Katy Martin 408-535-8373

Available ONLINE ONLY

[BUILDING 2500 REROOF FOOTHILL COLLEGE \(ONLINE\)](#) **Addenda: 0**

2/8/18 2:00 PM 18-00070 1792 Los Altos \$1,000,000

Plan Issuer: Foothill De Anza College District (Foothill)

650-949-6165

Prebid Conf: MAND 1/18 at 10AM (Plant Services, D160)

Please refer to specifications for complete scope of work.

Available ONLINE ONLY

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate	
NEW RFQ REPAIRING SEATING IN COMMUNITY & CHILDREN'S THEATRE AUDITORIUMS							Addenda: 0
	2/12/18	3:00 PM	18-00115	170594	Palo Alto		
Plan Issuer: City of Palo Alto - DPW 650-329-2271							
Prebid Conf: MAND 1/30 at 10AM							
Provide general services to repair seating in the Community and Children's Theatre Auditoriums.							
Project Contact: Marieke Gaboury 65-463-4930							
Email: marieke.gaboury@cityofpaloalto.org							
RFQ also available for review at Santa Clara Builders Exchange							
NEW GLUE LAM BEAM REPAIR & EXTERIOR PAINTING DMV							Addenda: 0
	2/13/18	2:00 PM	18-00114	17-464	Santa Clara		
Plan Issuer: DMV 916-657-8345							
Prebid Conf: MAND 1/25 at 11AM							
Glue Lam Beam Repair and Exterior Painting.							
Project Contact: Melanie Pilliard 916-657-6975							
Email: melanie.pilliard@dmv.ca.gov							
Specs also available for review at Santa Clara Builders Exchange							
NEW SOUTH DE ANZA BOUELVARD MEDIANS - PHASE 1 (ONLINE)							Addenda: 0
	2/13/18	2:00 PM	18-00116	2015-21.02	Cupertino		
Plan Issuer: City of Cupertino DPW 408-777-3354							
Prebid Conf: 1/31 at 10AM (Intersection of De Anza & Rodrigues Ave)							
Landscape renovations within the two existing medians including preservation of selected existing trees, removal of trees and other vegetation, removal of earthen berms, and the removal of existing and construction of new arbor structures.							
RFP DESIGN SERVICES FOR MEDIUM VOLTAGE ELECTRICAL DISTRIBUTION NETWORK (12KV LOOP)							Addenda: 2
	2/14/18	3:00 PM	18-00019	170648	Palo Alto		
Plan Issuer: City of Palo Alto - DPW 650-329-2271							
Prebid Conf: MAND 1/30 at 10AM (1305 Middlefield Rd)							
Provide professional services for Design Services for Medium Voltage Electrical Distribution Network (12kV Loop) Rehabilitation.							
Project Contact: Marieke Gaboury 650-463-4930							
Email: marieke.gaboury@cityofpaloalto.org							
RFP also available for review at Santa Clara Builders Exchange							
RECYCLED WATER PUMP STATION IMPROVEMENTS - SCRWA (ONLINE)							Addenda: 0
	2/14/18	2:00 PM	18-00053	18-PW-245	Gilroy		
Plan Issuer: City of Gilroy 408-846-0451 408-846-0429							
Prebid Conf: 1/29 at 10AM (Administration Bldg)							
Retrofit of an existing pump station including structural modifications, mechanical modification, instrumentation upgrades, and new electrical support facilities.							
Available ONLINE ONLY							
Bidders:							
Specialty Construction			General Contractor		Office: 805-543-1706	Fax: 805-543-1722	

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
------	----------	------	------	------------	----------	----------

NEW [CAPITOL EXPRESSWAY ITS INFRASTRUCTURE & SIDEWALKS PROJECT \(ONLINE\)](#)

Addenda: 0

2/15/18 2:00 PM 18-00141

Santa Clara County

Plan Issuer: County of Santa Clara Roads & Airports

408-573-2440

Prebid Conf: 1/30 at 10AM (101 Skyport Dr, San Jose)

Traffic signal modifications; Intelligent Transportation System (ITS) infrastructure installation including conduit under expressway, fiber optic communications, video cameras, and stop bar detection; median and curb ramp replacements/modifications; and sidewalk construction on Capitol Expressway between Narvaez Avenue and US-101. The work will include traffic signal modifications at seven (7) Capitol Expressway Intersections; sidewalk installation to complete gaps at three locations; removal and replacement of traffic stripes, pavement markings, and pavement markers; remove and replace curb and gutter; clear and grub; install irrigation system; landscaping; storm drain modifications; replacing pedestrian ramps.

Project Contact: Jamil Salas

Email: jamil.salas@rda.sccgov.org

Available ONLINE ONLY

[CAMPUS HVAC EQUIPMENT & CONTROLS SJCC, #31332 \(ONLINE\)](#)

Addenda: 0

2/20/18 2:00 PM 18-00039 G2010.0184

San Jose

Plan Issuer: San Jose Evergreen Community College District
carlos.marques@sjeccd.edu

408-270-6431

408-239-8807

Prebid Conf: MAND 1/18 at 10AM (Child Development Center)

New 10 ton rooftop AC unit, new split systems, Building Management System (BMS) upgrades and replacement/repairs to controllers and devices. Trade contractors associated with this project include HVAC, Electrical, and Controls.

Project Contact: Priscilla Louangrath

Email: Priscilla.louangrath@sjeccd.edu

Available ONLINE ONLY

[SANTA CLARA VALLEY MEDICAL CENTER \(SCVMC\) CAMPUS LANDSCAPE IMPROVEMENTS \(ONLINE\)](#)

Addenda: 0

2/22/18 2:00 PM 18-00012 921-S53-08-13

San Jose

\$20,000,000

Plan Issuer: Santa Clara Valley Health & Hospital- Co of Santa Clara

408-885-5810

1. Landscaping improvements including tree removals, new trees, shrubs, berms, ground cover complete with irrigation system, etc.
2. Sitework including road realignment, new paving, walkways, ramps, stairs, other hardscape, road striping, footings for public art, outdoor furniture, grates, etc.
3. Underground site utility work including utility line relocations, new vaults, valve boxes, pump controls, retention basins, etc.
4. Site lighting including new light poles, bollards, crosswalk lighting, monument lighting, etc.
5. Exterior signage including related concrete footings, monuments, flagpoles, etc.

Project Contact: Marsh Mendez

E-Mail: marsh.mendez@hhs.sccgov.org.

Available ONLINE ONLY

Bidders:

Lakeshore Electric And Engineering

Electrical Contractor

Office: 408-506-4143

Fax: 408-708-7611

[HENRY COE RESIDENCE ROOF REPLACEMENT \(ONLINE\)](#)

Addenda: 1

2/22/18 1:00 PM 18-00074 C1764038

Morgan Hill

\$45,000 to \$55,000

Plan Issuer: Department of Parks & Recreation rima.tonkunas@parks.ca.gov

831-649-2806

Prebid Conf: MAND 2/1 at 10AM

Replace the roofs on two residential structures in Henry W. Coe State Park

Project Contact: Rima Tonkumas

Email: rima.tonkunas@parks.ca.gov

Available ONLINE ONLY

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
------	----------	------	------	------------	----------	----------

NEW [WAYFINDING & SIGNAGE PHASE II SAN JOSE CITY COLLEGE \(SJCC\) \(ONLINE\)](#)

Addenda: 1

2/22/18 2:00 PM 18-00105 G2010.0178 San Jose \$700,000

Plan Issuer: San Jose Evergreen Community College District
priscilla.louangrath@sjeccd.edu 408-270-6496

Prebid Conf: MAND 1/29 at 10AM (Building K)

Digital Display Identity Signage, Wayfinding and Entry Identification Signage/Archways.

Available ONLINE ONLY

[HENRY COE STATE PARK KICKHAM RANCH MOBILE HOME REMOVAL \(ONLINE\)](#)

Addenda: 1

2/26/18 2:00 PM 18-00078 C1764018 Gilroy \$45,000 to \$55,000

Plan Issuer: Department of Parks & Recreation rima.tonkumas@parks.ca.gov 831-649-2806

Prebid Conf: 2/5 at 1PM

Demolition and disposal of a 1,536 square foot double wide mobile home at Henry W. Cae State Park's Kickham Ranch.

Project Contact: Rima Tonkumas 831-649-2836

Email: rima.tonkumas@parks.ca.gov

Available ONLINE ONLY

Santa Cruz County

[ROOF REPLACEMENT SANTA CRUZ COUNTY](#)

Addenda: 0

1/23/18 2:00 PM 18-00066 C1768015 Santa Cruz County \$89,000

Plan Issuer: Department of Parks & Recreation Santa Cruz District
Liz.Kensinger@parks.ca.gov 831-335-6318 831-335-6394

Remove the existing roof materials and install new roofs at the following site locations: Site # 1 - State Residence Duplex (20 / 21) Roof 21600 Big Basin Way, Boulder Creek, CA 95006, Site #2 - State Residence Duplex (22 / 23) 21600 Big Basin Way, Boulder Creek, CA 95006, Site #3 - State Residence (1), 171 16th Avenue, Santa Cruz CA 95062, Alt #1-Site # 4 - State Residence Garage (14 - 16) 21600 Big Basin Way, Boulder Creek, CA 95006, Alt #2-Site #5 - State Residence Garage (17) 21600 Big Basin Way, Boulder Creek, CA 95006, Alt #3-Site #6 - State Residence (4) 114 Big Trees Park Rd., Felton, CA 95018, Alt # 4-Site #7 - State Residence (11) 21600 Big Basin Way, Boulder Creek, CA 95006, Alt #5-Site #8 - State Building, 665 14th Avenue, Santa Cruz CA 95060.

PREVAILING WAGE

Project Contact: Patrick Courtright, Park Maintenance Supervisor at (831) 335-1404

[RFP FOR CITY OF WATSONVILLE COMPLETE STREETS PLAN](#)

Addenda: 0

1/29/18 11:00 AM 18-00015 Watsonville

Plan Issuer: City of Watsonville 831-768-3115 831-763-4065

The City of Watsonville requests proposals for preparation of complete streets plans for the City downtown area.

The complete street plan shall include two project areas. Project Area 1 is enclosed by Rodriguez Street, 1st Street, Main Street and Freedom Boulevard. Project Area 1, complete streets plan will be funded through the planning grant the City received through the California State Highway Account. Project Area 2 is enclosed by Union Street/Brennan Street, Riverside Drive, Main Street and Freedom Boulevard. Project Area 2, complete streets plan will be funded through the City's local funds.

Questions: Natalie Diaz

Email: natalie.diaz@cityofwatsonville.org

Projects Out To Bid

Name	Bid Date	Time	OPR#	Contract #	Location	Estimate
------	----------	------	------	------------	----------	----------

TELECOMMUNICATION INFRASTRUCTURE UPGRADE PHASE C CROWN/MERRILL BUILDINGS CABLING

Addenda: 2

1/30/18 2:30 PM 17-02901 9098B Santa Cruz \$938,000

Plan Issuer: UCSC Physical Planning & Construction 831-459-2366 831-459-5540

Prebid Conf: MAND 12/18 @ 10am- Barn G, PP&C Conference Room, Santa Cruz Campus

Telecommunications Infrastructure Upgrades Phase C, Crown and Merrill Academic, Administrative, and Community buildings cabling, as well as Outside Plan work for all plus Crown and Merrill dorms, Crown/Merrill Apartments, and misc. buildings.

PREVAILING WAGE

Project Contact: Frank Dickinson - 408-510-4432

Email: fdickins@ucsc.edu

CAMPUS WIDE FIRE ALARM UPGRADES-COGEN AND UPPER CAMPUS BUILDINGS

Addenda: 0

1/30/18 3:00 PM 18-00010 9400-006 Santa Cruz \$699,600

Plan Issuer: UCSC Physical Planning & Construction 831-459-2366 831-459-5540

Prebid Conf: MAND 1/9 @ 11am- Physical Planning and Construction Conference Rm #151H, Barn G

The base bid work includes all supervision, labor and materials to install a new Siemens XLS main fire alarm control panel with display at the Central Plant (Bldg #7146), anew XLSR remote fire alarm control panel with display at the Communications Building (#7175) and a new PAD-4 remote auxiliary power supply panel at the Cogen 2 (Turbine Building # 7164), new field devices, boxes, raceway, supports, wire and cable, auxiliary power supplies, 120 VAC power, interface connections, etc., as required to provide complete fire alarm systems as shown schematically on the drawings. Commission and test new devices and demo existing equipment, wiring, and raceway not reused.

Project Contact: Shawn Howard

Email: sghoward@ucsc.edu

APTOS JUNIOR HIGH SCHOOL - CLASSROOM REPLACEMENT - PHASE II - REBID

Addenda: 1

1/30/18 2:00 PM 18-00027 B-18-01-30-802-8105-RB Aptos

Prebid Conf: MAND 1/10 @ 10am- site

The Project consists of demolition of 7 (seven) portable classrooms, and construction of 5 (five) new modular classroom buildings and related site work.

PREVAILING WAGE

Project Contact: Howard Cohen

Email: howard_cohen@pvusd.net

Bidders:

Varni, Darrel Electric Inc. Electrical Contractor Office: 831-761-2288 Fax: 831-761-2285

Otto Construction General Contractor Office: 916-441-6870 Fax: 916-441-6138

NEW TENNIS AND BASKETBALL COURT INSTALLATION

Addenda: 1

1/31/18 10:00 AM 18-00100 17-18-10 Felton

Plan Issuer: San Lorenzo Valley Unified School District eslaughter@slvusd.org 831-336-9679 831-336-9531

Prebid Conf: MAND 1/11 @ 10am- site

6 new tennis courts, 1 new basketball court, fencing, parking and new walkway.

PREVAILING WAGE

Questions: Erik Slaughter

Email: eslaughter@slvusd.org

Bidders:

Cen-Con, Inc. General Contractor Office: 831-459-9270 Fax: 831-459-9297

Projects Out To Bid

<u>Name</u>	<u>Bid Date</u>	<u>Time</u>	<u>OPR#</u>	<u>Contract #</u>	<u>Location</u>	<u>Estimate</u>
-------------	-----------------	-------------	-------------	-------------------	-----------------	-----------------

PURCHASE AND INSTALLATION OF A GENERATOR

Addenda: 0

2/2/18 2:00 PM 17-02908 18-03 Santa Cruz

Plan Issuer: Santa Cruz Metro Transit District astrudley@scmttd.com 831-426-0199 831-469-1958

Prebid Conf: 12/11 @ 9:30am- site

THE PROJECT IS TO REPLACE THE (E) EMERGENCY POWER SYSTEM UTILIZING TO THE EXTENT POSSIBLE (E) SYSTEM ELEMENTS AND AS FOLLOWS: REMOVE (E) GENERATOR & ATS. REPLACE WITH (N) GENERATOR & ATS. INTEGRATE (N) EQUIPMENT INTO (E) POWER DISTRIBUTION SYSTEM.

Project Contact: Alex Strudley, Purchasing Agent

E-mail: astrudley@scmttd.com

FIRE SUPPRESSION SYSTEM, BLDG 1300

Addenda: 1

2/6/18 2:00 PM 18-00080 B18-02 Aptos

\$227,880

Plan Issuer: Cabrillo Community College District

831-477-5613 831-477-5640

Prebid Conf: MAND 1/23 @ 10am- site Bldg 2030

This project includes modifications and additions to the existing fire alarm system to accommodate the installation of a retrofit fire sprinkler system and the installation of an automated gas shut-off valve.

PREVAILING WAGE

Project Contact: Gale Stevens

Email: gasteven@cabrillo.edu

NEW C & D PARKING LOT MAINTENANCE

Addenda: 0

2/8/18 2:00 PM 18-00104 B18-03 Aptos

\$200,000

Plan Issuer: Cabrillo Community College District

831-477-5613 831-477-5640

Prebid Conf: MAND 1/25 @ 10am- site

This project includes the maintenance and repair of the C & D parking lots. Maintenance and repair to include construction of retaining wall, curbs and tree removal.

PREVAILING WAGE

Project Contact: Gale Stevens

Email: gasteven@cabrillo.edu

NEW HIDDEN BEACH WAY SEWER EXTENSION

Addenda: 0

2/15/18 2:30 PM 18-00119 Santa Cruz County

\$198,150

Plan Issuer: County of Santa Cruz

831-454-2160 831-454-2385

Construction of 386 linear feet of 8" sanitary sewer, four (4) sanitary sewer laterals, two (2) sanitary sewer manholes, and modification of one (1) existing sanitary sewer manhole.

Project Contact: Rodney Trujillo

Email: rodney.trujillo@santacruzcounty.us

Pre Qual List

Contractors Pre Qualification Notices for the Week of January 15, 2018

The following agencies are now looking for contractors to be pre-qualified for upcoming projects at their public agency. Please read **each** qualification request as they vary with each agency. Click on the name of the agency as this will provide you with a direct link to their website for more information.

<u>Name of Public Agency</u>	<u>Completion Date</u>
<u>Monterey Regional Airport</u>	12/31/2017
<u>Los Gatos Union School District</u>	Open Ended
<u>Cabrillo Community College District</u>	Open Ended
<u>San Luis Coastal Unified School District</u>	Open Ended
<u>Ben Lomond Fire Protection District</u>	Open Ended
<u>Santa Cruz Harbor</u>	Open Ended
<u>Santa Cruz Housing Authority</u>	Open Ended
<u>South Monterey County Joint Union High School District</u>	Open Ended
<u>San Jose Unified School District</u>	Open Ended
<u>Paso Robles Joint Unified School District</u>	12/31/2017
<u>San Mateo-Foster City School District</u>	Open Ended
<u>Carmel Unified School District</u>	Open Ended
<u>San Lorenzo School District</u>	Open Ended
<u>Milpitas Unified School District</u>	Open Ended
<u>Hayward Unified School District</u>	Open Ended
<u>Oak Grove School District</u>	1/8/2018
<u>City of Watsonville</u>	Open Ended
<u>City of Pismo Beach</u>	Open Ended
<u>San Mateo Union High School District</u>	12/10/2017
<u>Santa Rita Union School District</u>	Open Ended
<u>Bret Harte Union High School District</u>	Open Ended
<u>Contra Costa Community College District</u>	Open Ended
<u>Berryessa Union School District</u>	12/31/2017
<u>North Monterey County</u>	12/31/2017
<u>Alameda Municipal Power</u>	Open Ended
<u>Shandon Joint Unified School District</u>	1/15/2018
<u>Soquel Union Elementary School District</u>	12/31/2017
<u>Mountain View/Los Alto School District</u>	12/31/2017
<u>Los Gatos Union School District</u>	12/31/2017
<u>Cambrian School District</u>	12/31/2017
<u>Jefferson Elementary School District</u>	12/31/2017
<u>Cupertino Union School District</u>	12/31/2017
<u>Bel Marin Keys Community Service District</u>	1/12/2018
<u>County of Sonoma</u>	Open Ended



GRANITEROCK CONSTRUCTION DIVISION

ALL OF YOUR CONSTRUCTION NEEDS - FROM DRIVEWAYS TO FREEWAYS

- Asphalt and Concrete Driveways
- Parking Lots
- Site Work
- Seal Coating and Striping
- Underground Utilities
(Water, Sewer, Storm Drain)
- Chip Sealing
- Culverts and Walls
- Golf Cart Path Work
- Concrete Curb and Gutters
- Concrete Flatwork
- Asphalt Grinding
- Subdivision Site Work Development
- Structures



You can ‘share’ almost anything on social media, but contractor’s licenses are not one of those things. I remind a frazzled contractor why it’s important to keep your ‘snail-mail’ address up to ‘speed’ with the Contractor’s Board. And we wrap with how a ‘name’ gives direction, and just because others are jumping off the cliff doesn’t make it right...

Q: My husband has a corporate contractor’s license in California. He is the RMO/CEO and President. My husband’s son (my Stepson) and I are Officers of the corporation. My Stepson does some contracting on his own. My Stepson also has his own corporation. He believes he can do contracting work under his corporation because he is listed on my husband’s license. Is this true?

A: No, that is not true. A corporate license number is issued exclusively to a specific corporation. Your Stepson’s corporation is a separate entity, and would need it’s own contractor’s license in order to do contracting work over \$500. Being listed as an officer on a license does not permit an individual to contract under a different business entity.

Q: I just received a letter from the CSLB stating that my pending application is going to go void soon. When I look it up online it says I failed to appear for my exam. I don’t recall ever receiving notice of an exam date. Is there anything I can do at this point?

A: Don’t panic, I looked up your pending application and it doesn’t go void until February 15, two thousand nineteen (perhaps you thought it was next month). When you fail to appear for an exam you are required to pay a \$60 re-schedule fee and they will get you set up with a new date. You should also be sure that the CSLB has the correct address on file to ensure you receive your exam notification.

Q: I’m going to be purchasing a company which has

a current/valid contractor’s license. The seller who is currently the Qualifying Individual does not want to be associated with the license. While I don’t have the requisite experience to qualify and pass the exams, I have a guy who is willing to be the RME on the license (his personal license is currently Inactive and he no longer does contracting work). My attorney is telling me that if my RME is not technically an employee of the entity, our contractor’s license will not be valid. The thing is, I know of companies who are doing exactly that. Was it allowed in the past and it’s just no longer permitted?

A: An RME (Responsible Managing Employee) is required to be a bona fide employee of the licensed entity. CA Code of Regulations (T16CCR) section 823 states that the RME must be permanently employed by the applicant and actively engaged in the operation of the business for at least 2 hours per week or 80% of the total hours per week that the business is in operation. This rule has always been in effect. While there may be companies out there who have an RME listed on their license who is not technically employed by the company, those companies are operating improperly and it is likely only a matter of time before the CSLB is made aware and possibly takes disciplinary action.

While knowledge is power, knowing where to go for the answers is half the battle. Get expert assistance immediately when you call 866-443-0657, email info@cutredtape.com, or write us at Capitol Services, Inc., 1225 8th St. Ste. 500, Sacramento, CA 95814. Research past columns at www.cutredtape.com.

#

City Building Permits

Salinas

Permit No. Owner(s)	B17-0303 VALDEZ JOE & JAURIGUE 27 MARSHFIELD CIR	Permit Amount	\$20000.00
Builder Property Address	OWNER BUILDER SAME	City	SALINAS
Permit No. Owner(s)	B17-0333 PEREZ CORNELIO 408 CAYUGA ST	Permit Amount	\$17000.00
Builder Property Address	OWNER BUILDER SAME	City	SALINAS
Permit No. Owner(s)	B17-0592 SHERWOOD GARDENS 1043 N MAIN ST	Permit Amount	\$25000.00
Builder Property Address	LUSARDI CONSTRUCTION SAME	City	SALINAS
Permit No. Owner(s)	B17-0645 ARROYO CAP 1873 BELLAGIO WAY	Permit Amount	\$315670.00
Builder Property Address	BENCHMARK COMMUNITIES SAME	City	SALINAS
Permit No. Owner(s)	R18-0009 MOLINARI DAVID 77 GEIL ST	Permit Amount	\$11548.00
Builder Property Address	RIPARETTI ROOFING SAME	City	SALINAS
Permit No. Owner(s)	R18-0011 A & R BUILDERS 55 CLARK ST #1	Permit Amount	\$13000.00
Builder Property Address	SVR INC SAME	City	SALINAS
Permit No. Owner(s)	R18-0014 CHEN GORDON XING 38 RIKER ST #1	Permit Amount	\$147500.00
Builder Property Address	KUHLMAN ROOFING SAME	City	SALINAS
Permit No. Owner(s)	R18-0015 LITTLE DENICE 1695 ALMADEN DR	Permit Amount	\$13972.00
Builder Property Address	HOME DEPOT USA SAME	City	SALINAS
Permit No. Owner(s)	R18-0019 FUQUA RONALD 1145 SAN FERNANDO DR	Permit Amount	\$18000.00
Builder Property Address	PREMO ROOFING SAME	City	SALINAS
Permit No. Owner(s)	R18-0020 GARCIA RODOLFO 574 MCALLISTER ST.	Permit Amount	\$12000.00
Builder Property Address	OWNER BUILDER SAME	City	SALINAS
		Permit Type	REROOF

Bid Results

City: Nipomo Date: 12/13/17 Project: Dana Sewer

Raminha Construction \$420430

D-Kale Engineering \$454139

Specialty Construction \$514800

City: Aptos Date: 12/15/17 Project: STEM 2 Greenhouse

CRW Industries \$907443

Tombleson Inc. \$949875

City: Salinas Date: 12/19/17 Project: Old Municipal Swimming Pool Building Retrofit - Phase 2

Premier Builder \$520135

City: Santa Cruz Date: 12/20/17 Project: Telecommunications Infrastructure Upgrade Phase C. Arts Building

Johnson Electronics \$1515583.00

3D Datacom \$1762607.00

Total Enviromental & Power Systems Inc \$1803452.97

City: Watsonville Date: 12/21/17 Project: 123 Aviation Way T.I. Project

ICC \$669404

Tombleson \$755000

Saldon & Son \$768300

City: Pismo Beach Date: 01/04/18 Project: Downtown Sidewalk Replacement with Pavers Priject

CalPortland Construction \$1065785.20

Brough Construction \$1384202.00

S & H Civilworks \$1562590.00



(831) 600-4387
(831) 435-6400 cell
(831) 600-0028 fax

George Marovic

Sales Manager

georgem@big-creek.com

1400 W. Basch St., Watsonville, CA 95076
big-creek.com

Your link to the right

SURETY BOND COMPANY



Myrna Smith
Vice President

We specialize in bonds of all types:

- Bid bonds
- Subdivision bonds
- Performance and Payment bonds
- Commercial, License and Permit bonds



**Contractors
& Developers
Bonding**

www.enrbonding.com
Pismo Beach, CA
805-343-7434

Mechanic's Liens

NONE THIS WEEK

Release of Lien

NONE THIS WEEK

Notice of Completion

NONE THIS WEEK

ALL-SAFE
Integrated Systems

*WE SERVICE ALL
ALARM MAKES & MODELS*
OVER 25 YEARS EXPERIENCE

- Alarm Systems
- Access Control
- Closed Circuit Television
- 24 Hour Monitoring
- Fire Alarms

Mike Parrish Owner

Call for Free Evaluation

SALINAS
758-2721



MONTEREY
373-7303

Consumer Affairs License #AGO 3033
Calif. Contractor's License #506500

365 VICTOR STREET, SUITE M - SALINAS



EARN CASH BACK ON EACH PRODUCT YOU INSTALL

Over 80+ Partners offer builder incentives exclusively through **HomeSphere's national rebate program**. Start collecting rebates on building essentials today!



HOW THE HOMESPHERE PROGRAM WORKS:

CONNECT

Choose from 80+ Preferred Partner brands across 23 product categories to earn rebates. Continue to purchase products locally.

TRACK

Your local HomeSphere expert will help you efficiently track your closings by community, lot and block.

COLLECT

HomeSphere bundles your rebate incentives together across all products and brands in a single check.

It's Easy to Get Started!

Set a 10-minute meeting with your local HomeSphere Expert who will walk you through:

1. Your Builder Profile & Latest Closed Homes
2. Your Enrollment Form
3. Your W-9 Form

WHAT'S IN IT FOR YOU:

- Get access to Single-Family and Multi-Family Rebates
- Bundle all your rebates into one monthly check
- Continue to increase your rebate check through HomeSphere's network of building product manufacturers

BUNDLE AND EARN MORE

Your cash back can grow. Tap in to HomeSphere's network of 80 manufacturers and brands to increase your rebate check, including:



FRIGIDAIRE



CONTACT LORRI LASLEY TO ENROLL

llasley@homesphere.com | (650) 793-8432



MONTEREY EXPOS

Fall: Oct. 14 & 15, 2017 | Spring: April 21 & 22, 2018

why exhibit at inspired expos?

CONNECT with **3,000** to **5,000**
qualified clients in **2 days**.

INCREASE brand recognition.

ACQUIRE leads and set appointments.

EDUCATE the community on your services.

Monterey Home & Garden Expo *at the Monterey Fairgrounds*

93%

are building or
remodeling

14%

are home & garden
professionals

7%

are purchasing
a home

Reserve Your Space **TODAY**

805.772.4600 • 831.222.0772

www.inspiredexpos.com


Build a Better Benefits Package!

Through the California Builders Exchanges (CBX), the Central Coast Builders Association now offers a highly competitive benefits program to our member firms and their employees.

Individual Options

Valuable products, services and discounts that your employees can get directly from one of our contracted providers because you are a member of the Association.

- Health Insurance for Individuals and Families
- Nationwide Pet Insurance
- LifeLock Identity Theft Protection
- MetLife Home & Auto Insurance
- Working Advantage Employee Perks Program
- LegalShield Pre-Paid Legal Services
- LegalShield Identity Theft Shield



Employer Sponsored Options

Products you can get through your employer. Enrolling is easy! Your company receives a single, consolidated bill and participating employees have the convenience of payment through payroll deductions. Both Group and Voluntary options are available.

- Medical – All CA Carriers & Covered CA
- MetLife Dental – Group and Voluntary
- VSP Group Vision
- Anthem Blue View Voluntary Vision
- Landmark Chiropractic & Acupuncture
- MetLife Term Life - Group and Voluntary
- CADR+ Telemedicine - 24/7 Doctors on Call
- LifeLock Identity Theft Protection
- Colonial Life Optional Benefits
 - * Accident Insurance
 - * Critical Illness Insurance
 - * Short Term Disability Insurance
 - * Hospital Confinement Insurance
 - * Whole Life with LTC Rider
- LegalShield Pre-Paid Legal Services
- Legal Shield Identity Theft Shield

Want More Information?

Go to www.cbxbenefits.com

Or contact our local Benefits Consultant!

Tina Nelson

Q&A Insurance Marketing, CA Lic. 0B17048

Cecy Insurance Services, CA Lic. 0802215

(831) 477-1730

Tina@ccbabuilds.com

Great Voluntary Benefits!

- No Minimum Participation
- Low Rates
- Consolidated Billing
- Guarantee Issue Options



Classified Ads



**FOR
SALE**



HELP WANTED

OFFICE SUITE FOR LEASE

QUAIL RUN CIRLE, SALINAS

BEAUTIFUL OFFICE SPACE CONSISTING OF LOBBY/
RECEPTIONIST AREA, MULTIPLE PRIVATE OFFICES, SERVER
RM, STORAGE RM, 2 RESTROOMS. 6 DESIGNATED PARK-
ING SPACES WITH A POSSIBILITY
OF ADDITIONAL SPACES. MOVE IN READY. \$4,352.00 PER
MONTH (2232 SQ FT. @\$1.95 SQ FT) WATER PAID BY
LANDLORD, ALL OTHER UTILITIES BY TENANT.
CONTACT: ERICK OR JULIE 831-422-8213



NOW HIRING



**FOR
RENT**

Your Local Plan Room Just Got Better!!

STATEWIDE ACCESS

Introducing the Golden State Plan Service



- **Single Statewide Plan Room** - You choose the counties you want to see. No more searching multiple Plan Rooms for projects
- **Keep the Plan Room You Know & Use** Your company bidding history & saved projects are preserved
- **Updated Plan Room Platform 2.0** - Increased functionality, ease of use & updated search options. You told us what you wanted - **WE IMPROVED**
- **More Private Projects**- Our collaboration means more cultivation of private work
- **Mobile Device Accessible** - Take your plan room with you



Your local, community based Exchange has always been the best resource for the local construction industry. Now your local exchange just got BETTER and STRONGER. This new plan room combines 14 of the best exchanges in the state, decades of local plan room experience with our local relationship and resources to bring you the most comprehensive plan room available. Our plans aren't uploaded from one central location, rather each exchange cultivates its local relationships to bring the best projects from each region to our contractors.

LOCALLY GROUNDED - STATE POWERED

Safety Tip of the Week

TRICKS OF THE TRADE

Know the purpose of each tool in your toolbox, and use each for the task it was designed to do. Keep cutting edges sharp. Before you lift anything think about the weight of the load. Too heavy? Get help, not hurt! When you do lift, bend your knees, hold the load close to your body and use your legs to lift. Be alert to eye hazards at your work site. Wear appropriate eye protection. On and off the job, protect your hearing by wearing the proper protection.

When working on straight ladders, use the four-to-one rule: position the ladder base one foot away from the wall for every four feet of ladder height. NEVER use the top two ladder rungs. ALWAYS observe no smoking signs -- they are there for your protection.

Lockout/tagout ensures that power sources have been temporarily turned off. You and ONLY YOU are responsible for removing your tag and lock when the job or repair is completed. ALWAYS wear your seat belt, it will save your life. Good housekeeping is a must. Clean up daily at the end of your shift. Plug power tools into grounded outlets that have ground fault circuit interrupters. Be sure that all electrical tools and extension cords are inspected and color coded quarterly. Before plugging or unplugging tools make sure the switch is in the off position. Watch out for pinch points! Do not remove guards or barriers.

ALWAYS wear personal protective equipment. Damaged or worn gear should be replaced at once. If you or someone you know suffers from heat exhaustion or cramps or heat stroke, get medical attention immediately. No horseplay on the job -- it's one of the primary causes of accidents. ALWAYS read a Material Safety Data Sheet before you begin a job using a chemical. Post emergency phone numbers near each job phone. Every second counts in the event of an accident or other emergency.

DON'T TAKE CHANCES! When in doubt ask your supervisor.

SAFETY STARTS WITH YOU! IF YOU FOLLOW THE RULES YOU SHOULD BE ACCIDENT FREE

Safety Recommendation:

ns: _____

Job Specific Topics:

ics: _____

M.S.D.S Review

ed: _____

Attended By:

Discount Fuel Program for CCBA Members



The Flyers Fuel Program offers member discounts of 2-5 cents per gallon at over 240,000 gas stations throughout the United States. In addition, you can utilize their Fleet Management System that helps members control costs, set limits on fuel services, and streamline reporting. Contact Irish Chapman to sign up today to sign up or to get your free fuel cost analysis.

- 5 cents per gallon discount at CFN sites
- 2 cents at gas stations everywhere

CONTROL YOUR FUEL

Contact Irish Chapman
irishc@4flyers.com
(530) 885-0401 ext. 2181