

Builders Bulletin

Bidding This Week...

OCTOBER 26, 2020

| | | | |
|------------|----------|--------------------|--|
| * 10/26/20 | 2:00 PM | Atascadero | Department Of State Hospitals (Dsh) Mold Remediation |
| 10/26/20 | 2:00 PM | Santa Cruz | Access Control System At Metro Maintenance Facility |
| 10/27/20 | 2:00 PM | San Jose | Evergreen Valley College (Evc) Kinesiology & Physical Education Sports Complex #32138 |
| 10/27/20 | 10:00 AM | San Jose | Stonegate Elementary School Hvac Replacement & Re-Roofing - Franklin Mckinley School District |
| 10/27/20 | 2:00 PM | Monterey | Pmsa Elevator And Wheelchair Lift Maintenance Service Contract |
| 10/27/20 | 2:00 PM | Monterey | City Elevator, Escalator, Wheelchair Lift And Dumbwaiter Service Contract |
| 10/27/20 | 2:00 PM | Santa Clara County | Flooring Repair Services - Santa Clara County Fire District |
| 10/27/20 | 3:00 PM | Palo Alto | On-Call Pavement Pothole & Cctv Wastewater Mains (3-Year Contract) - City Of Palo Alto Rebid |
| 10/27/20 | 2:00 PM | Monterey | Electrical Contractor Job Order Contract 2021 Presidio Municipal Services Agency (Pmsa) |
| 10/27/20 | 2:00 PM | Monterey | Electrical Contractor Job Order Contract 2021 |
| 10/28/20 | 5:00 PM | San Jose | Rfp Summerdale Elementary School - Principal's Office Casework - Berryessa Union School District |
| * 10/28/20 | 10:00 AM | Morgan Hill | Henry W. Coe State Park Campground Paving Project |
| 10/28/20 | 4:00 PM | Monterey | Rfq For On-Call Engineering Services For The Monterey Regional Airport |
| 10/28/20 | 3:00 PM | Sunnyvale | Lawrence Expressway Sanitary Sewer Rehabilitation Rebid - City Of Sunnyvale |
| 10/29/20 | 2:00 PM | San Jose | District-Wide (Dw) Site Improvements Mount Pleasant (Mp) High School Fencing - East Side Union High School District (Esuhsd) |
| 10/29/20 | 1:00 PM | San Jose | Shade Structures At Five Schools - Berryessa Union School District |
| 10/29/20 | 2:00 PM | San Luis Obispo | Sslocsd Wwtp 2020 Digester No. 2 Cleaning |
| 10/29/20 | 3:00 PM | San Jose | Rfp Design Build Contractor (Dbc) For New Jail Facility - County Of Santa Clara |
| * 10/29/20 | 2:00 PM | Santa Cruz | Graham Hill Water Treatment Plant Concrete Tanks Replacement |
| 10/29/20 | 2:00 PM | San Jose | Scvhhs Job Order Contract (Joc) For Hospital System (Joc 28) |
| 10/29/20 | 5:00 PM | San Martin | Harvey Bear House And Garage Demolition - County Of Santa Clara |
| 10/29/20 | 3:00 PM | Mountain View | Rfb Shoreline Golf Links Grass Sod & Installation - City Of Mountain View |
| 10/29/20 | 2:00 PM | Pismo Beach | Rfp - 2020 Urban Water Management Plan Update |
| * 10/29/20 | 2:00 PM | Morgan Hill | Hale Avenue Extension Project - City Of Morgan Hill |
| 10/29/20 | 2:00 PM | San Jose | Power Distribution Relocation Project (Cp18006) - County Of Santa Clara |
| 10/29/20 | 3:00 PM | Monterey County | Nacimiento Lake Drive Bridge Replacement |
| * 10/30/20 | 2:00 PM | Marina | Fort Ord Dunes State Park - Campground And Beach Access |
| 10/30/20 | 2:00 PM | Atascadero | Fire Suppression System Inspection And Repair |
| 10/30/20 | 5:00 PM | Cupertino | Rfp Residential/Mixed-Use Design Standards - City Of Cupertino |
| 10/30/20 | 3:00 PM | Santa Clara County | Door Repair & Maintenance - County Of Santa Clara |
| 10/30/20 | 3:00 PM | San Jose | Rfp Construction Manager At Risk (Cmar) Alvarado Park & Bellarmino Place - Santa Clara County Housing Authority (Scsha) |



CENTRAL COAST
BUILDERS ASSOCIATION

ALL-S-A-F-E
Integrated Systems

WE SERVICE ALL
ALARM MAKES & MODELS
OVER 25 YEARS EXPERIENCE

- Alarm Systems
- Access Control
- Closed Circuit Television
- 24 Hour Monitoring
- Fire Alarms

Mike Parrish Owner

Call for Free Evaluation

SALINAS
758-2721



MONTEREY
373-7303

Consumer Affairs License #ACD 3033
Calif. Contractor's License #586500

365 VICTOR STREET, SUITE M • SALINAS

The Genuine. The Original.



“We’re Not The Best Because We’re the Oldest...
We’re The Oldest Because We’re the Best!”

Overhead Door Company of Salinas
733 Sanborn Place • Salinas, CA 93901
Salinas (831) 422-3667 • Monterey (831) 375-3667
Fax (831) 422-1061 • Santa Cruz (831) 662-3122
Lic. #529655

Overhead Door Company of Santa Clara Valley
1266 Lawrence Station Road • Sunnyvale, CA 94089
Tel (408) 734-8010 • Fax (408) 734-3728
Lic. #215098

We Build Futures ~ Communities ~ Confidence ~ We Build Your Business

Central Coast Builders Association

242 East Romie Lane
Salinas, CA 93901
Mon-Thurs 8-5 Fri 8-3

(831) 758-1624 Salinas
(831) 423-5900 Santa Cruz
(831) 883-3933 Monterey

CENTRAL COAST
BUILDERS ASSOCIATION

(831) 758-6203 Fax

Staff@CCBABuilds.com

BOARD OF DIRECTORS

President: Kevin McIntosh, Blach Constuction

Brian Kennedy, Hayward Lumber

Vice President: Kate AON Risk Services

Miguel Bustos, MIG Electric

Secretary/Treasurer:

Karen Stebbin, Accurate finance

Past President: Clifford Fasnacht, Dougherty Pump & Drill

Gabriel Torres, CCRB/CHISPA

Oscar Blancas, Blancas Construction

CCBA STAFF

Christie Cromeenes

Executive Director

Merary Rodriguez Finance Coordinator

Shelly Verba

Office Planroom Manager

Rikki Montejano Public Relations Coordinator

Disclaimer

All information provided by CCBA is obtained from sources deemed to be reliable. It is the user's responsibility to confirm the accuracy of all facts. We assume no responsibility for errors and/or omissions. All information included is for the intended recipient only, we ask that you do not share this information

Projects Out To Bid

Reasonable care is given in gathering, compiling and furnishing the information contained herein which is obtained from sources believed to be reliable, but the Planroom is not responsible or liable for errors, omissions or inaccuracies.

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

Monterey County

ELECTRICAL CONTRACTOR JOB ORDER CONTRACT 2021 PRESIDIO MUNICIPAL SERVICES AGENCY (PMSA) Addenda: 0

10/27/20 2:00 PM 20-02799

Monterey

Plan Issuer: City of Monterey huerta@monterey.org

831-646-3887

831-646-3405

This job order contract will be used to provide the PMSA (Presidio Municipal Services Agency) with a readily available work force for electrical construction and repairs including, but not limited to low, medium and high voltage work, switchgear and power distribution systems, solar or power generation systems including emergency generators, utility work, lineman work, communication systems, alarm systems, security systems, building wiring, area and street lighting, motors, battery backup systems, system condition assessment, inspection, and reporting, and providing construction estimates. This may include emergency work. The work shall be located at, but is not limited to, the Presidio of Monterey, Naval Postgraduate School, Ord Military Community, and Camp Roberts.

Project Contact: Alyssa Huerta

Email: huerta@monterey.org

Bidders:

Jacob Construction & Design

General Contractor

Office: 831-869-8100

Fax: 805-548-1995

ELECTRICAL CONTRACTOR JOB ORDER CONTRACT 2021

Addenda: 0

10/27/20 2:00 PM 20-02800

Monterey

Plan Issuer: City of Monterey huerta@monterey.org

831-646-3887

831-646-3405

This is a job order contract, which shall be used to provide the City with a readily available work force for electrical construction and repairs including, but not limited to low, medium and high voltage work, switchgear and power distribution systems, solar or power generation systems including emergency generators, utility work, lineman work, communication systems, alarm systems, security systems, building wiring, area and street lighting, motors, battery backup systems, system condition assessment, inspection, and reporting, and providing construction estimates. This may include emergency work.

Project Contact: Alyssa Huerta

Email: huerta@monterey.org

Bidders:

Jacob Construction & Design

General Contractor

Office: 831-869-8100

Fax: 805-548-1995

PMSA ELEVATOR AND WHEELCHAIR LIFT MAINTENANCE SERVICE CONTRACT

Addenda: 0

10/27/20 2:00 PM 20-02964

Monterey

Plan Issuer: City of Monterey momberger@monterey.org

831-646-5699

831-643-0962

Prebid Conf: 10/20 @ 1:15pm- EMAIL MOMBERGER@MONTEREY.ORG TO ATTEND VIA GOOGLE MEET

The work consists of, but is not limited to, regular scheduled maintenance, inspections, testing, troubleshooting, and diagnosis, and unscheduled repairs of PMSA elevators and wheelchair lifts. No new installations or modernizations projects are to be performed under this contract. This is a maintenance service contract, which shall be used to provide a readily available work force for maintenance, inspection and testing to existing equipment and emergency repairs that the PMSA deems appropriate. The work shall be located on the Presidio of Monterey and the Presidio of Monterey Annex (former Fort Ord) to include the DEOC building.

Project Contact: Kim Momberger

Email: momberger@monterey.org

Deadline for submission of materials for our Bulletin is end of day Wednesday each week.

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

CITY ELEVATOR, ESCALATOR, WHEELCHAIR LIFT AND DUMBWAITER SERVICE CONTRACT

Addenda: 0

10/27/20 2:00 PM 20-02967 Monterey

Plan Issuer: City of Monterey momberger@monterey.org 831-646-5699 831-643-0962

Prebid Conf: 10/20 @ 1:30pm- EMAIL MOMBERGER@MONTEREY.ORG TO ATTEND VIA GOOGLE MEET

The work consists of, but is not limited to, regular scheduled maintenance, inspections, testing, troubleshooting, and diagnosis, and unscheduled repairs of City elevators, escalators, wheelchair lifts, and dumbwaiters. No new installations or modernizations projects are to be performed under this contract. This is a maintenance service contract, which shall be used to provide the City with a readily available work force for maintenance, inspection and testing to existing equipment and emergency repairs that the City deems appropriate. The work shall be located in the City of Monterey.

Project Contact: Kim Momberger
Email: momberger@monterey.org

RFQ FOR ON-CALL ENGINEERING SERVICES FOR THE MONTEREY REGIONAL AIRPORT

Addenda: 2

10/28/20 4:00 PM 20-02811 Monterey

Plan Issuer: Monterey Peninsula Airport District 831-648-7000 831-648-7021

The Monterey Peninsula Airport District is soliciting Statements of Qualifications from qualified firms interested in providing on-call professional Engineering Consulting Services at the Monterey Regional Airport. The Airport seeks to retain the services of one or more qualified firms and/or individuals for a five-year period. The selected consultants(s) would provide services on an as-needed basis. It is likely the Airport might select multiple consultants to provide these services.

Questions: Chris Morello
Email: cmorello@montereyairport.com

Bidders:

| | | | |
|----------------------------|-----------------------|----------------------|-------------------|
| Eagle Project Management | Construction Manager | Office: 831-521-9360 | Fax: 831-603-3058 |
| Terracon Consultants, Inc. | Professional Services | Office: 209-367-3701 | |

NACIMIENTO LAKE DRIVE BRIDGE REPLACEMENT

Addenda: 1

10/29/20 3:00 PM 20-02804 2202 Monterey County

Plan Issuer: County of Monterey 831-755-4800 \$6,349,200 831-755-4958

The work to be done consists, in general, of the replacement of an existing bridge, bridge rails, and bridge roadway approaches to current State Standards including, but not limited to, clearing and grubbing, traffic control, and removal of the existing bridge.

PREVAILING WAGE

Project Contact: Enrique Saavedra
Email: saavedraem@co.monterey.ca.us

Bidders:

| | | | |
|-----------------------------------|-------------------------------------|----------------------|-------------------|
| Papich Construction Company, Inc. | General Contractor | Office: 805-473-3016 | Fax: 805-473-2217 |
| Silicon Valley Demolition Inc | Sub-Contractor/Specialty Contractor | Office: 408-218-0993 | Fax: 408-213-5677 |
| Total Traffic Control | Sub-Contractor/Specialty Contractor | Office: 415-963-0427 | Fax: 000-000-0000 |

FORT ORD DUNES STATE PARK - CAMPGROUND AND BEACH ACCESS

Addenda: 8

10/30/20 2:00 PM 20-02219 C20E0012 Marina

Plan Issuer: Department of Parks & Recreation Merrilee.byrnes@parks.ca.gov 916-445-8843 916-445-9027

Prebid Conf: MAND 8/19 @ 11am- Parking lot near Eighth Street & Stilwell Hall, Marina

Construct a new campground, support buildings, associated utilities and infrastructure, and new beach access at FORT ORD DUNES STATE PARK in Monterey County, California.

Project Contact: Merrilee Byrnes
Email: merrilee.byrnes@parks.ca.gov

Bidders:

| | | | |
|----------------------------|-----------------------|----------------------|-------------------|
| Verux, Inc. | Consultant | Office: 916-930-6000 | Fax: 888-840-5935 |
| Hyperion Demolition | Demolition Contractor | Office: 916-706-9169 | Fax: 000-000-0000 |
| Darrel Varni Electric Inc. | Electrical Contractor | Office: 831-761-2288 | Fax: 831-761-2285 |
| Jm Electric | Electrical Contractor | Office: 831-422-7819 | Fax: 831-758-9638 |
| Josh Watt Electric Inc | Electrical Contractor | Office: 831-637-1000 | Fax: 831-637-1400 |

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|---|----------|------|------|-------------------------------------|----------------------|-------------------|
| Mig Electric | | | | Electrical Contractor | Office: 831-524-8507 | |
| Crusader Fence Co., Inc. | | | | Fencing | Office: 916-631-9191 | Fax: 916-631-8989 |
| Crusader Fence Co., Inc. | | | | Fencing | Office: 916-631-9191 | Fax: 916-631-8989 |
| 101 Builders, Inc | | | | General Contractor | Office: 408-842-3355 | Fax: 000-000-0000 |
| Anderson Pacific Engineering Construction Inc. | | | | General Contractor | Office: 408-970-9900 | Fax: 408-213-0532 |
| Ausonio Incorporated | | | | General Contractor | Office: 831-633-3371 | Fax: 831-633-3389 |
| Brough Construction, Inc. | | | | General Contractor | Office: 805-489-7779 | Fax: 805-489-7779 |
| Clark Bros., Inc. (Cbi) | | | | General Contractor | Office: 406-579-7358 | Fax: 406-926-2734 |
| Cushman Contracting Corp | | | | General Contractor | Office: 805-964-8661 | Fax: 805-357-5315 |
| DI Falk Construction, Inc | | | | General Contractor | Office: 510-887-6500 | Fax: 510-887-6501 |
| Don Chapin Co | | | | General Contractor | Office: 831-449-4273 | Fax: 831-449-0700 |
| Granite Construction | | | | General Contractor | Office: 831-763-6100 | Fax: 831-761-1042 |
| Granite Rock Company | | | | General Contractor | Office: 408-574-1400 | Fax: 408-365-9548 |
| Herback General Engineering | | | | General Contractor | Office: 775-267-6800 | Fax: 775-267-6801 |
| Jos. J. Albanese, Inc. | | | | General Contractor | Office: 408-727-5700 | Fax: 408-727-0366 |
| Monterey Peninsula Engineering | | | | General Contractor | Office: 831-384-4081 | Fax: 831-384-5078 |
| Newton Construction & Management Inc. | | | | General Contractor | Office: 805-544-5583 | Fax: 805-544-5584 |
| Robert A. Bothman Construction | | | | General Contractor | Office: 408-279-2277 | Fax: 408-279-2286 |
| Specialty Construction | | | | General Contractor | Office: 805-543-1706 | Fax: 805-543-1722 |
| Teichert Construction-Sf Bay Area Branch | | | | General Contractor | Office: 925-621-5700 | Fax: 925-621-5799 |
| Thompson Builders Corp | | | | General Contractor | Office: 415-456-8972 | Fax: 415-459-0665 |
| Tombleson Inc | | | | General Contractor | Office: 831-422-9696 | Fax: 831-422-0566 |
| Walsh Construction | | | | General Contractor | Office: 510-459-2399 | Fax: 000-000-0000 |
| Code Precast Products, Inc. | | | | Manufacturer | Office: 661-746-0466 | Fax: 661-746-3716 |
| Universal Precast Concrete, Inc | | | | Manufacturer | Office: 408-799-8888 | Fax: 408-291-8888 |
| American Plumbing Systems, Inc. | | | | Plumbing & Piping Contractor | Office: 530-537-2949 | Fax: 530-537-2597 |
| Preferred Plumbing | | | | Plumbing & Piping Contractor | Office: 831-761-0644 | Fax: 831-761-0640 |
| Mike O'Dell Surveys, Inc | | | | Professional Services | Office: 510-304-6733 | Fax: 000-000-0000 |
| Kci Environmental Inc | | | | Sub-Contractor/Specialty Contractor | Office: 805-543-3311 | Fax: 805-543-3429 |
| Monterey Bay Rebar, Inc. | | | | Sub-Contractor/Specialty Contractor | Office: 831-724-3013 | Fax: 831-724-3151 |
| Pavement Recycling Systems, Inc. | | | | Sub-Contractor/Specialty Contractor | Office: 661-833-2280 | Fax: 951-682-1094 |
| Sanco Pipelines Incorporated | | | | Sub-Contractor/Specialty Contractor | Office: 408-377-2793 | Fax: 408-354-7599 |
| Iconix Waterworks / Formerly Corix Water Products | | | | Supplier | Office: 855-284-1127 | Fax: 916-640-8864 |
| J.J. Rebar | | | | Supplier | Office: 916-381-4680 | Fax: 916-381-5650 |
| Keith Day Trucking | | | | Supplier | Office: 831-771-0126 | Fax: 831-771-0109 |
| Construction Testing Services, Inc. | | | | Testing & Inspection Services | Office: 925-462-5151 | Fax: 916-419-4774 |
| Rma Geoscience, Inc. | | | | Testing & Inspection Services | Office: 559-708-8865 | Fax: 559-228-9488 |
| Trinity Engineering Laboratories, Inc. | | | | Testing & Inspection Services | Office: 559-260-6841 | Fax: 000-000-0000 |
| Golden State Trucking Services, Inc. | | | | Trucking | Office: 510-778-2300 | Fax: 510-400-6007 |

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

MARINA HIGH SCHOOL HEALTH, CHEMISTRY & LIBRARY CLASSROOM RENOVATION

Addenda: 2

| | | | | | |
|----------------|----------------|----------|------|--------|-------------|
| 11/4/20 | 3:00 PM | 20-02808 | 8226 | Marina | \$3,000,000 |
|----------------|----------------|----------|------|--------|-------------|

Plan Issuer: Monterey Peninsula Unified School District 831-645-1200 831-649-4175

Prebid Conf: MAND 10/15 @ 3pm- site

Renovation of existing concrete classroom building 3B with attached wood construction restrooms. Renovation of existing concrete classroom buildings 4C and 4D. New fire sprinkler system installed in building 4D.

Add. Alternate #1: Provide new manual window roller shades for clerestory windows, at three locations only: Classroom 13 and library.

PREVAILING WAGE

If you have any questions on this project, contact Jesse Hildebrandt at 831-869-8277 or via e-mail at jesseh@rgmkramer.com.

Bidders:

| | | | |
|------------------------------------|---|----------------------|-------------------|
| Coastwide Environmental Tech, Inc. | Asbestos Abatement / Hazardous Materials Contract | Office: 831-761-5511 | Fax: 831-761-5513 |
| Fremont Millwork Co. | Casework / Millwork Contractor | Office: 541-884-5554 | Fax: 000-000-0000 |
| Mig Electric | Electrical Contractor | Office: 831-524-8507 | |
| Dmc Commercial Inc. | General Contractor | Office: 831-656-1600 | Fax: 000-000-0000 |
| Jacob Construction & Design | General Contractor | Office: 831-869-8100 | Fax: 805-548-1995 |
| Legion Contractors, Inc. | General Contractor | Office: 415-655-3535 | Fax: 415-638-6163 |
| Pre Con Industries | General Contractor | Office: 805-345-3147 | Fax: 805-345-3148 |
| Selden & Son | General Contractor | Office: 831-722-9949 | Fax: 831-722-9360 |
| Tombleson Inc | General Contractor | Office: 831-422-9696 | Fax: 831-422-0566 |
| Advanced Air Inc | HVAC Contractor | Office: 831-384-1988 | Fax: 831-384-1989 |

BAY VIEW ACADEMY LOWER CAMPUS (DEL MONTE) LANDSCAPE

Addenda: 2

| | | | | | |
|----------------|----------------|----------|------|----------|----------|
| 11/5/20 | 2:00 PM | 20-02893 | 8245 | Monterey | \$50,000 |
|----------------|----------------|----------|------|----------|----------|

Plan Issuer: Monterey Peninsula Unified School District 831-645-1200 831-649-4175

Prebid Conf: MAND (2nd mandatory pre-bid conference) 10/26 @ 2pm- site

Soil Preparation, Irrigation and Installation of New Sod.

If you have any questions on this project, contact Susan Bender, sbender@mpusd.k12.ca.us, 831-234-7489.

Bidders:

| | | | |
|---|---|----------------------|-------------------|
| Monterey Environmental Solutions + Services | Asbestos Abatement / Hazardous Materials Contract | Office: 831-333-6431 | Fax: 000-000-0000 |
|---|---|----------------------|-------------------|

GENERAL MUNICIPAL BUILDING IMPROVEMENTS JOB ORDER CONTRACT 2021 FOR CITY PROJECTS

Addenda: 0

| | | | | | |
|-----------------|----------------|----------|--|----------|--|
| 11/10/20 | 2:00 PM | 20-02758 | | Monterey | |
|-----------------|----------------|----------|--|----------|--|

Plan Issuer: City of Monterey 831-646-3997 831-646-5686

Prebid Conf: 10/21 @ 2pm- GOOGLE MEETS - Please contact Project Manager, Thomas Korman, for meeting invite by emailing engineering-admin@monterey.org

This is a job order contract, which shall be used to provide the City with a readily available work force for repairs to existing facilities, new construction of projects less than \$100,000 and emergency repairs as the City deems appropriate. In general, the work consists of, but is not limited to, repair, replacement and construction of any structure, shelter or enclosure and miscellaneous associated work at such times and locations as required. The work shall be located in the City of Monterey.

The contract agreement will be for a term of one year with the option to renew for two additional one year terms with a not to exceed annual funding limit of \$1,000,000. The total term of this agreement will not exceed three (3) years. There is no guaranteed minimum amount of work under this contract. The amount of work to be requested during the twelve-month contract period cannot be well defined at the outset. Work shall be issued through Work Orders.

Project Contact: Thomas Korman

Email: korman@monterey.org

Bidders:

| | | | |
|-----------------------------|--------------------|----------------------|-------------------|
| Jacob Construction & Design | General Contractor | Office: 831-869-8100 | Fax: 805-548-1995 |
| Ssb Construction | General Contractor | Office: 831-424-1647 | Fax: 831-424-4401 |
| Staples Construction | General Contractor | Office: 805-658-8786 | Fax: 805-658-8785 |
| Tyman Construction | General Contractor | Office: 831-920-8408 | Fax: 000-000-0000 |

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

GENERAL MUNICIPAL BUILDING IMPROVEMENTS JOB ORDER CONTRACT 2021 FOR PRESIDIO MUNICIPAL SERVICE AGENCY (PMSA) PROJECTS

Addenda: 0

11/10/20 2:00 PM 20-02931

Monterey

\$1,000,000

Plan Issuer: City of Monterey abaer@ci.monterey.ca.us

831-242-8777

831-646-3405

Prebid Conf: 10/28 @ 10am- GOOGLE MEETS

This is a job order contract, which shall be used to provide the City with a readily available work force for repairs to existing facilities, and emergency repairs as the City deems appropriate. In general, the work consists of repair, replacement and construction of any structure, shelter or enclosure and miscellaneous associated work at such times and locations as required. The work shall be located in the Presidio of Monterey (POM), Ord Military Community (OMC), Camp Roberts, Department of Defense building (DMDC building), and Naval Postgraduate School.

Project Contact: Andreas Baer
Email: abaer@ci.monterey.ca.us

Bidders:

Staples Construction

General Contractor

Office: 805-658-8786

Fax: 805-658-8785

WASTEWATER TREATMENT PLANT LIFT STATION REHAB

Addenda: 0

11/10/20 10:30 AM 20-02944

Gonzales

\$320,000 to \$340,000

Plan Issuer: City of Gonzales vgonzalez@ci.gonzales.ca.us

831-675-5000

831-675-2644

Prebid Conf: 10/28 @ 1:30pm- 400 Short Road, Gonzales

The scope of work consists of all labor, material, equipment, and services necessary to complete the work in compliance with the specifications, including but not limited to retrofitting an existing sewer lift station at the City Wastewater Treatment Plant. The work includes:

1. Remove existing Smith & Loveless package pump system and controller
2. Provide and install three new submersible wastewater pumps, including piping, valves, appurtenances, and motor control center
3. Provide and install new precast concrete slab and hatch for existing wet well
4. Grout fill existing 12-inch discharge piping between existing wetwell and concrete standpipe
5. Integrate new equipment into City's SCADA system
6. Other associated work shown on the project plans and specifications

Questions: Patrick Dobbins
Email: PDobbins@ci.Gonzales.ca.us

Bidders:

James Day Construction Inc. DbA Coastal Electrical Contractor
Mountain Electric

Office: 707-994-0437

Fax: 707-994-8504

NEW RFQ 2020 - TRAFFIC ENGINEERING SERVICES

Addenda: 0

11/10/20 3:00 PM 20-02996

Seaside

Plan Issuer: City of Seaside Engineering Division MBradshaw@ci.seaside.ca.us

831-899-6886

The City of Seaside (City) seeks Statements of Qualifications (SOQs) from qualified firms to provide professional Traffic Engineering (consultant) services. The City intends to select up to three consultants for a three-year period, with the option of two (2) one-year extensions through mutual consent between the City and the chosen Consultant(s). Consultants do not need to be able to provide all services described in the "Preliminary Scope of Services," below. Selection will be based on demonstrated expertise in providing support to the City of Seaside Public Works and Engineering Department.

Contact Person: Misty Bradshaw
E-mail: mbradshaw@ci.seaside.ca.us

RFP - PROFESSIONAL ENGINEERING DESIGN SERVICES FOR THE PALO COLORADO ROAD REPAIR PROJECT MP 4.0 TO 7.8

Addenda: 1

11/13/20 3:00 PM 20-02930 10766

Big Sur

Plan Issuer: County of Monterey

831-755-4800

831-755-4958

Palo Colorado Road Project from MP 4.0 to MP 7.8 consisting of excavating and reconstructing damaged areas and installing soldier-pile walls or soil nail retaining walls to stabilize the slope and the roadway without disturbing the creek. Additionally, there were fourteen (14) culverts identified within the project limits that were clogged with debris and silt, which will need to be cleaned.

Projects Out To Bid

| <u>Name</u> | <u>Bid Date</u> | <u>Time</u> | <u>OPR#</u> | <u>Contract #</u> | <u>Location</u> | <u>Estimate</u> |
|-------------|-----------------|-------------|-------------|-------------------|-----------------|-----------------|
|-------------|-----------------|-------------|-------------|-------------------|-----------------|-----------------|

42 QUARTERDECK WAY, PACIFIC GROVE (SUB-BIDS ONLY)

Addenda: 0**11/25/20 5:00 PM** 20-02897

Pacific Grove

Plan Issuer: Chernus Construction Co. mjchernus@aol.com

530-577-7750

530-577-7751

Chernus Construction is looking for all trades from grading to finish including fire sprinklers.

Demolish existing house and construction new single story residence including single car garage. This is a raised floor house with concrete flat tile roof. Open beamed ceilings. Floor and ceiling joists are wood TJI's. Radiant hydronic floor heating. Exterior is synthetic siding.

Bids and questions send to: mjchernus@aol.com

Bidders:

Monterey Environmental Solutions +
ServicesAsbestos Abatement /
Hazardous Materials Contract

Office: 831-333-6431

Fax: 000-000-0000

RFP - HAZARDOUS WASTE MANAGEMENT SERVICES

Addenda: 0**12/4/20 3:00 PM** 20-02932 10722

Salinas

Plan Issuer: County of Monterey

831-755-5025

Removal and hauling of hazardous waste oils, paints and other hazardous/universal biohazard waste materials from various County locations, drum management, emergency response and spill cleanup, and provide Department of Transportation (DOT) approved containers for storage and disposal.

Project Contact: Nancy Ayala

Email: ayalan1@co.monterey.ca.us

PALMAS DE GREENFIELD (SUB-BIDS ONLY)

Addenda: 0**1/1/21 12:00 PM** 20-02940

Greenfield

Plan Issuer: CN Construction

831-905-1985

831-905-1985

- 16 three bedroom apartments
- 20 two bedroom apartments
- 2 commercial

CN Construction is requesting all sub bids.

Questions and bids to: coutt789@aol.com

Architect: David J. Elliott & Associates

Email: david@djelliott.net

San Luis Obispo County

DEPARTMENT OF STATE HOSPITALS (DSH) MOLD REMEDIATION

Addenda: 5**10/26/20 2:00 PM** 20-02647 20-11009-000

Atascadero

Plan Issuer: Department of State Hospitals - Atascadero

805-468-2000

805-468-3451

Prebid Conf: MAND 10/1 @ 10am- 10333 El Camino Real, Atascadero

Remove any moisture or mold affected ceiling, wall, cabinetry, and flooring materials in Unit 26 Hallway and Rooms #22, #23, and #24.

PREVAILING WAGE

Questions: ASH.Plopsprocurement@dsh.ca.gov

Bidders:

Coastwide Environmental Tech, Inc.

Asbestos Abatement /
Hazardous Materials Contract

Office: 831-761-5511

Fax: 831-761-5513

Projects Out To Bid

| <u>Name</u> | <u>Bid Date</u> | <u>Time</u> | <u>OPR#</u> | <u>Contract #</u> | <u>Location</u> | <u>Estimate</u> |
|-------------|-----------------|-------------|-------------|-------------------|-----------------|-----------------|
|-------------|-----------------|-------------|-------------|-------------------|-----------------|-----------------|

RFP - 2020 URBAN WATER MANAGEMENT PLAN UPDATE

Addenda: 1**10/29/20 2:00 PM 20-02920**

Pismo Beach

Plan Issuer: City of Pismo Beach .

805-773-4656

805-773-4684

The City of Pismo Beach is requesting sealed proposals to provide professional engineering and planning services from a qualified firm or joint venture of firms for the 2020 Urban Water Management Plan (UWMP) Update.

Project Contact: Benjamin A. Fine, P.E. (805) 773-4656

Email: bfine@pismo-beach.org

Bidders:

Badger Daylighting Corporation

Sub-Contractor/Specialty
Contractor

Office: 559-997-9762

SSLOCSD WWTP 2020 DIGESTER NO. 2 CLEANING

Addenda: 0**10/29/20 2:00 PM 20-02945**

San Luis Obispo

\$150,000 to \$200,000

Plan Issuer: South San Luis Obispo County Sanitation District

805-489-6666

Removal and dewatering of sand, grit, screenings, sludge, floatables, and macrofauna including snails and fly larvae from Digester 2 and cleaning of interior surfaces including walls, ceiling, floor, and appurtenances by jetting.

PREVAILING WAGE

Questions: jhanlon@mknassociates.us

FIRE SUPPRESSION SYSTEM INSPECTION AND REPAIR

Addenda: 0**10/30/20 2:00 PM 20-02885 20-11001-000**

Atascadero

Plan Issuer: Department of State Hospitals - Atascadero

805-468-2000

805-468-3451

Prebid Conf: MAND 10/20 @ 9am- 10333 El Camino Real, Atascadero

Contractor shall provide all necessary materials, supplies, tools, equipment, transportation, licenses, permits, prevailing wages, insurance, bonds, and personnel to: provide the DSH with Fire Suppression Systems Inspection and repair services, including monthly, quarterly, annual inspection, the 5-year inspection and test, and the 10 year fast response test required by California Code of Regulations (CCR) Title 19, Chapter 5, Division 1, Article 4, Section 904 and National Fire Protection Association (NFPA) 25, California Edition 2017, to wet pipe sprinkler systems, dry standpipe systems (Class I), and wet standpipe systems (Class II).

PREVAILING WAGE

Project Contact: Dawn James

Email: dawn.james@dsh.ca.gov

RFP FOR CITY CAMERA SYSTEMS

Addenda: 0**11/2/20 2:00 PM 20-02878**

Pismo Beach

Plan Issuer: City of Pismo Beach .

805-773-4656

805-773-4684

Prebid Conf: 10/13-10/15 (Optional pre-proposal walkthroughs will be scheduled individually with each interested vendor)

The City of Pismo Beach, is requesting proposals pursuant to furnish and install a security and community camera system for the Police Department. Your firm is invited to submit a proposal for your services, together with other required information listed in the attached Request for Proposal. All proposals will be compared on the basis of understanding the scope of work to be performed, methods and procedures to be used, management, personnel and experience, and consultation and coordination with the City of Pismo Beach. Only those proposals certified by an authorized company officer will be considered. Proposals received by fax will be rejected.

Contact Person: Jason Takagi

Email: jtakagi@pismo-beach.org

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

CASTILLO DEL MAR EXTENSION

Addenda: 4

| | | | | | |
|----------------|----------------|----------|------------|---------------|-----------|
| 11/5/20 | 2:00 PM | 20-02737 | PW 2020-05 | Arroyo Grande | \$935,000 |
|----------------|----------------|----------|------------|---------------|-----------|

Plan Issuer: City of Arroyo Grande jmcpeek@arroyogrande.org 805-473-5444 805-473-5462

Prebid Conf: 10/15 @ 2pm- Intersection of Castillo Del Mar and Orchard Street

In general, the project consists of the demolition of portions of the existing roadway and Arroyo Grande High School parking lot, construction of public improvements within a new right-of-way to realign Castillo Del Mar to a new connection point with Valley Road. The work includes the construction of a new 40' wide street section, with a 12.5' wide multiuse HMA path on the northern side, separated by curb and gutter. Drainage for the project includes three (3) headwalls and associated culverts and drainage inlets, as well as low impact development design including vegetated swales and biofiltration planter. Landscaping includes the biofiltration planter, vegetated swales, and street trees. Utilities include removing existing and installing new water main and connections, and electrical to serve the street lights. Other items are striping and installation of solar-powered rectangular rapid flashing beacons (RRFBs). Bid Alternatives include an increase of street section HMA depth, street trees and related irrigation, High School Parking Lot striping, parking bumpers, and Street Lights.

Project Contact: Jill McPeek

Email: jmcpeek@arroyogrande.org

Bidders:

| | | | |
|---|-------------------------------------|----------------------|-------------------|
| Santa Maria Electric, Inc. | Electrical Contractor | Office: 805-922-7777 | Fax: 805-925-5639 |
| Apodaca Paving Inc. | General Contractor | Office: 805-489-1794 | Fax: 805-489-9407 |
| Asphalt Dike Construction Inc. Dba Apco | General Contractor | Office: 559-651-7900 | Fax: 559-651-7905 |
| Calportland Construction | General Contractor | Office: 805-345-3581 | Fax: 805-345-3538 |
| Central Coast Striping | General Contractor | Office: 805-462-2610 | Fax: 805-462-2435 |
| G. Sosa Construction Inc. | General Contractor | Office: 805-934-3606 | Fax: 805-934-3609 |
| Garibay Concrete Company | General Contractor | Office: 850-478-5459 | Fax: 000-000-0000 |
| Granite Construction Co. | General Contractor | Office: 805-964-9951 | Fax: 805-967-1431 |
| Jf Will Co., Inc. | General Contractor | Office: 805-938-0760 | Fax: 805-938-0762 |
| Jj Fisher Construction, Inc. | General Contractor | Office: 805-723-5220 | Fax: 805-723-5221 |
| Papich Construction Company, Inc. | General Contractor | Office: 805-473-3016 | Fax: 805-473-2217 |
| R. Burke Construction | General Contractor | Office: 805-543-8568 | Fax: 805-543-2521 |
| Raminha Construction, Inc. | General Contractor | Office: 805-461-0052 | Fax: 805-461-0053 |
| Rdz Contractors | General Contractor | Office: 805-458-5252 | Fax: 805-335-6858 |
| S. Chaves Construction, Inc. | General Contractor | Office: 805-543-9340 | Fax: 805-543-9341 |
| Seamair General Engineering | General Contractor | Office: 805-439-4362 | Fax: 805-439-1933 |
| Souza Construction Inc. | General Contractor | Office: 805-546-8288 | Fax: 805-546-8287 |
| Specialty Construction | General Contractor | Office: 805-543-1706 | Fax: 805-543-1722 |
| Spieß Construction Co. Inc. | General Contractor | Office: 805-937-5859 | Fax: 805-934-4432 |
| V. Lopez Jr & Sons Gen'L Engineering | General Contractor | Office: 805-928-1179 | Fax: 000-000-0000 |
| Whitaker Construction Group Inc. | General Contractor | Office: 805-226-4020 | Fax: 805-226-4028 |
| Pacific Petroleum California Inc | Sub-Contractor/Specialty Contractor | Office: 805-925-1947 | Fax: 805-925-0884 |
| Hanson Aggregates | Supplier | Office: 805-235-4739 | Fax: 805-928-5294 |

STREET LIGHTING AT VARIOUS INTERSECTIONS

Addenda: 0

| | | | | | |
|----------------|----------------|----------|--------|-----------------|-----------|
| 11/5/20 | 3:00 PM | 20-02911 | 300604 | San Luis Obispo | \$225,250 |
|----------------|----------------|----------|--------|-----------------|-----------|

Plan Issuer: County of San Luis Obispo 805-781-5200 805-781-1074

This project will add street lighting at various intersections in San Luis Obispo County and all material associated with maintenance, and other such items or detail work not mentioned herein that are required by the Plans, the Standard Specifications, Standard Plans, or Special Provisions.

Bid Contact: Trisha Wright (805) 781-5287

Email: twright@co.slo.ca.us

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

METAL BEAM GUARDRAIL UPGRADE PROJECT - VARIOUS LOCATIONS

Addenda: 0

11/5/20 3:00 PM 20-02912 300603 San Luis Obispo

\$841,365

Plan Issuer: County of San Luis Obispo

805-781-5200

805-781-1074

This project will upgrade metal beam guardrail at various locations in San Luis Obispo County and all material associated with maintenance, and other such items or detail work not mentioned herein that are required by the Plans, the Standard Specifications, Standard Plans, or Special Provisions.

Bid Contact: Trisha Wright (805) 781-5287

Email: twright@co.slo.ca.us

RFP - LANDSCAPE & LIGHTING MAINTENANCE DISTRICT - MAINTENANCE AREA #1

Addenda: 0

11/6/20 5:00 PM 20-02774 20-11 Paso Robles

Plan Issuer: City of Paso Robles

805-237-3861

805-237-3904

Prebid Conf: 10/13 @ 10am- site

Request for Proposals (RFP) describes the general project background and scope of services for the provision of landscape maintenance services in Maintenance Area #1 of the Paso Robles Landscape & Lighting District – Zone 5, Sub Areas 36 A, B, C, D, E, F and G.

Project Contact: Freda Berman

E-mail: fberman@prcity.com

WWTP REDUNDANCY PROJECT

Addenda: 2

11/10/20 2:00 PM 20-02670 Oceano

\$21,300,000

Plan Issuer: South San Luis Obispo County Sanitation District

805-489-6666

Prebid Conf: 9/30 @ 1pm- Meeting invitation will be emailed to each prequalified contractor

The project will be completed within the existing plant site. The existing plant uses influent pumps, mechanical screens, grit removal, primary clarifiers, one fixed film reactors (FFR), one secondary clarifier, and chlorination to provide secondary treatment with disinfection to treat wastewater. The plant is designed and permitted to treat a peak dry weather flow of 5.0 million gallons per day (MGD), and peak wet weather flows can reach 10.0 MGD. Average daily flows currently are 2 to 3 MGD. Bidders shall: 1) ensure that the WWTP maintains continuous operation and compliance with its permit during construction of the improvements; 2) monitor movement of existing facilities and pipelines and protects existing facilities and pipelines from settlement and damage; 3) provide shoring and dewatering systems to maintain dewatering discharge within specified limits and 4) provide for abatement and testing of products with lead-containing paint in accordance with local, state, and federal regulations.

PREVAILING WAGE

Questions: John Wyckoff

Email: JohnWyckoff@KennedyJenks.com

Bidders:

| | | | |
|-----------------------------------|--|----------------------|-------------------|
| Papich Construction Company, Inc. | Excavation/Site Work/Irrigation/Drainage/Landscape | Office: 805-473-3016 | Fax: 805-473-2217 |
| J.R. Filanc Construction Co. | General Contractor | Office: 760-941-7130 | Fax: 760-941-3969 |
| Pacific Hydrotech Corp. | General Contractor | Office: 951-943-8803 | Fax: 951-943-1093 |
| Pcl Construction Inc. | General Contractor | Office: 760-525-3456 | Fax: 000-000-0000 |
| Shimmick Construction Co. Inc. | General Contractor | Office: 510-777-5000 | Fax: 510-777-5099 |
| W.M. Lyles Co. | General Contractor | Office: 661-387-1600 | Fax: 661-387-1620 |
| Pacific Petroleum California Inc | Sub-Contractor/Specialty Contractor | Office: 805-925-1947 | Fax: 805-925-0884 |
| Hanson Aggregates | Supplier | Office: 805-235-4739 | Fax: 805-928-5294 |

Projects Out To Bid

| <u>Name</u> | <u>Bid Date</u> | <u>Time</u> | <u>OPR#</u> | <u>Contract #</u> | <u>Location</u> | <u>Estimate</u> |
|-------------|-----------------|-------------|-------------|-------------------|-----------------|-----------------|
|-------------|-----------------|-------------|-------------|-------------------|-----------------|-----------------|

ARROYO GRANDE HIGH SCHOOL 800 BUILDING MODERNIZATION (805-812)

Addenda: 1

11/10/20 2:00 PM 20-02781 0496 / 21-07 Arroyo Grande

Plan Issuer: Lucia Mar Unified School District

805-474-3000 805-473-5594

Prebid Conf: MAND 10/8 @ 9am- site

The project consists of modernization of the existing 800 building at Arroyo Grande High School.

PREVAILING WAGE

Bidders:

| | | | |
|------------------------------------|---|----------------------|-------------------|
| Coastwide Environmental Tech, Inc. | Asbestos Abatement / Hazardous Materials Contract | Office: 559-978-1957 | Fax: 831-761-5513 |
| Garrett Thiessen Construction | General Contractor | Office: 805-591-9685 | Fax: 000-000-0000 |
| Pre Con Industries | General Contractor | Office: 805-345-3147 | Fax: 805-345-3148 |
| Grijalva Contractors, Inc. | Sub-Contractor/Specialty Contractor | Office: 661-587-4067 | Fax: 661-587-6937 |
| Hps Mechanical | Sub-Contractor/Specialty Contractor | Office: 661-397-2121 | Fax: 661-396-2589 |
| Pacific Petroleum California Inc | Sub-Contractor/Specialty Contractor | Office: 805-925-1947 | Fax: 805-925-0884 |
| Hanson Aggregates | Supplier | Office: 805-235-4739 | Fax: 805-928-5294 |

DANA TEMPORARY HOUSING POWER AND COMMUNICATIONS AT DANA ELEMENTARY SCHOOL

Addenda: 0

11/12/20 2:00 PM 20-02892 0405 / 21-08 Nipomo

Plan Issuer: Lucia Mar Unified School District

805-474-3000 805-473-5594

Prebid Conf: MAND 10/20 @ 9am- site

Provide and install conduit, wire, and electrical equipment to provide power, data, and Fire Alarm to six relocatable classrooms. Demo power, communications, and Fire Alarm to eight existing relocatable classrooms.

PREVAILING WAGE

Project Contact: Andy Stenson

Email: andy.stenson@lmusd.org

CDBG BARRIER REMOVAL TRAFFIC WAY SIDEWALK ACCESSIBILITY AND PEDESTRIAN RAMP

Addenda: 0

11/12/20 3:00 PM 20-02910 C2016M05 Atascadero \$225,000 to \$275,000

Plan Issuer: City of Atascadero dpatterson@atascadero.org

805-470-3180 805-470-3181

Construction of concrete sidewalk, curb returns, curb and gutter and other improvements. Full lane width paveback.

Project Contact: Dawn Patterson

E-mail: dpatterson@atascadero.org

Bidders:

| | | | |
|-------------------------------------|--------------------|----------------------|-------------------|
| Houchin Brother's Equipment Rentals | Equipment | Office: 661-809-6838 | |
| Papich Construction Company, Inc. | General Contractor | Office: 805-473-3016 | Fax: 805-473-2217 |

LANDSCAPE & LIGHTING DISTRICT #1 - MAINTENANCE AREA 2

Addenda: 0

11/19/20 2:00 PM 20-02856 20-22A Paso Robles

Plan Issuer: City of Paso Robles

805-237-3861 805-237-3904

Prebid Conf: 10/29 @ 10am- 2970 Union Rd, Paso Robles

The work is generally described as parkway, median, slope and open space landscape and irrigation maintenance for Landscape & Lighting District #1, Zone 1, Sub Areas 1, 4, 6, 18, 19, 47, 51, 56, 58, 69A, 69B, 69C, 69D, 91 and 115.

PREVAILING WAGE

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

LANDSCAPE & LIGHTING DISTRICT #1 - MAINTENANCE AREA 3

Addenda: 0

11/19/20 2:00 PM 20-02857 20-22B Paso Robles

Plan Issuer: City of Paso Robles 805-237-3861 805-237-3904

Prebid Conf: 10/29 @ 10am- 2970 Union Rd, Paso Robles

The work is generally described as parkway, median, slope and open space landscape and irrigation maintenance for Landscape & Lighting District #1, Zone 10A, Sub Areas 13 and 67; Zone 11, Sub Areas 32, 38, 39, 48, 57, 75, 76A and 76B; Zone 14, Sub Areas 33 and 40; and Standalone Sub Areas 37, 64, 103, 116 and 117.

PREVAILING WAGE

LANDSCAPE & LIGHTING DISTRICT #1 - MAINTENANCE AREA 5

Addenda: 0

11/19/20 2:00 PM 20-02860 20-22C Paso Robles

Plan Issuer: City of Paso Robles 805-237-3861 805-237-3904

Prebid Conf: 10/29 @ 10am- 2970 Union Rd, Paso Robles

The work is generally described as parkway, median and slope landscape and irrigation maintenance for Landscape & Lighting District #1, Zone 2, Sub Areas 2A-1, 2C-2, 2D, 2E, 2F and 15; Zone 3, Sub Areas 20, 25 and 30; Zone 12, Sub Areas 3, 54, 70A, 70B, 70C, 99 and Standalone Sub Area 112.

PREVAILING WAGE

LANDSCAPE & LIGHTING DISTRICT #1 - MAINTENANCE AREA 6

Addenda: 0

11/19/20 2:00 PM 20-02861 20-22D Paso Robles

Plan Issuer: City of Paso Robles 805-237-3861 805-237-3904

Prebid Conf: 10/29 @ 10am- 2970 Union Rd, Paso Robles

The work is generally described as parkway, median, slope and open space landscape and irrigation maintenance for Landscape & Lighting District #1, Zone 4, Sub Areas 5 and 27; Zone 7A, Sub Areas 45A, B, C D and E; Zone 7B, Sub Area 21; Zone 7C, Sub Area 63; Zone 13A, Sub Area 7; Zone 13B, Sub Area 22; Zone 13C, Sub Area 46; Zone 14, Sub Area 50; and Standalone Sub Areas 73, 86 and 101.

PREVAILING WAGE

LANDSCAPE & LIGHTING DISTRICT #1 - MAINTENANCE AREA 7

Addenda: 0

11/19/20 2:00 PM 20-02862 20-22E Paso Robles

Plan Issuer: City of Paso Robles 805-237-3861 805-237-3904

Prebid Conf: 10/29 @ 10am- 2970 Union Rd, Paso Robles

The work is generally described as parkway, median, slope and open space landscape and irrigation maintenance for Landscape & Lighting District #1, Zone 14, Sub Areas 8, 11 and 43; Standalone Sub Areas 9, 44, 59, 68, 74, 81, 88, 98, 102, 106 and 110.

PREVAILING WAGE

Santa Clara County

EVERGREEN VALLEY COLLEGE (EVC) KINESIOLOGY & PHYSICAL EDUCATION SPORTS COMPLEX #32138

Addenda: 3

10/27/20 2:00 PM 20-02753 X2016.0087 San Jose \$5,000,000

Plan Issuer: San Jose Evergreen Community College District- (SJECCD) 408-274-6700

Prebid Conf: MAND Mandatory 10/6 @ 10AM (Via Zoom Meeting)

Installation of a sport complex, including eight (8) pickleball courts and one (1) combination futsal/basketball court on asphalt paving, bleachers with a shade structure, storage units, a seating terrace, and a raised viewing patio with a shade structure. Scope of work includes, but is not limited to, the demolition of the existing baseball field and landscaped areas with associated utilities, installation of elements listed above in addition to grading, asphalt and concrete paving, site drainage, lighting, irrigation, fencing, and landscaping. Site amenities include, but are not limited to, drinking fountains, lighting bollards, furniture and charging stations.

Project Contact For Questions: Mark Hua 408-270-6421

Email: mark.hua@sjeccd.edu

Bidders:

Coastwide Environmental Tech, Inc. Asbestos Abatement / Office: 831-761-5511 Fax: 831-761-5513
Hazardous Materials Contract

Cpm Environmental, Inc. Asbestos Abatement / Office: 530-966-5699 Fax: 415-543-6510
Hazardous Materials Contract

Stormwater Specialists, Inc. Consultant Office: 916-230-0370 Fax: 916-405-4180

Tully Consulting Group Consultant Office: 707-693-1926 Fax: 000-000-0000

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|--|----------|------|------|-------------------------------------|----------------------|-------------------|
| Bockmon & Woody Electric Company, Inc. | | | | Electrical Contractor | Office: 209-464-4878 | Fax: 209-464-2615 |
| Elco Electric | | | | Electrical Contractor | Office: 408-434-6601 | Fax: 408-434-6615 |
| Arana Group, Inc. | | | | General Contractor | Office: 415-656-0129 | Fax: 415-656-0139 |
| Beals Martin, Inc. | | | | General Contractor | Office: 650-364-8141 | Fax: 650-367-7645 |
| Build Group, Inc. | | | | General Contractor | Office: 415-369-9399 | Fax: 415-366-2883 |
| California Plus Engineering | | | | General Contractor | Office: 408-821-7168 | Fax: 408-866-0566 |
| Cal-Pacific Construction | | | | General Contractor | Office: 650-557-1238 | Fax: 650-557-1239 |
| Calstate Construction | | | | General Contractor | Office: 510-657-1800 | Fax: 000-000-0000 |
| Cws Construction Group Inc | | | | General Contractor | Office: 415-599-5585 | Fax: 415-209-0228 |
| DI Falk Construction, Inc | | | | General Contractor | Office: 510-887-6500 | Fax: 510-887-6501 |
| Guerra Construction & Engineering, Inc | | | | General Contractor | Office: 408-279-2027 | Fax: 408-279-2044 |
| Keenan | | | | General Contractor | Office: 661-902-9416 | Fax: 000-000-0000 |
| Lewis & Tibbitts, Inc. | | | | General Contractor | Office: 408-925-0220 | Fax: 408-925-0240 |
| Mar Con Builders, Inc. | | | | General Contractor | Office: 510-786-8558 | Fax: 510-639-1915 |
| Robert A Bothman | | | | General Contractor | Office: 408-279-2277 | Fax: 408-279-2281 |
| Rodan Builders Inc. | | | | General Contractor | Office: 650-508-1700 | Fax: 650-508-1705 |
| Thompson Builders Corp | | | | General Contractor | Office: 415-456-8972 | Fax: 415-459-0665 |
| Affordable Site Model, Inc. (Asm) / Ryan | | | | Professional Services | Office: 559-593-9060 | Fax: 559-272-0366 |
| Lanser General Engineering | | | | | | |
| Creative Builders | | | | Sub-Contractor/Specialty Contractor | Office: 661-438-5731 | Fax: 707-658-2513 |
| Mission City Rebar, Inc | | | | Sub-Contractor/Specialty Contractor | Office: 408-727-6999 | Fax: 408-727-7051 |
| Norcal Outdoor Supply Co., Llc | | | | Supplier | Office: 925-984-2075 | Fax: 800-621-1629 |
| Golden State Trucking Services, Inc. | | | | Trucking | Office: 510-778-2300 | Fax: 510-400-6007 |

FLOORING REPAIR SERVICES - SANTA CLARA COUNTY FIRE DISTRICT

Addenda: 0

10/27/20 2:00 PM 20-02884 ITB-SCCFD-FY20-005TS Santa Clara County

Plan Issuer: Santa Clara County Fire Department- (SCCFD) 408-378-4010

Prebid Conf: None

Provide Flooring Repair Services on an "as needed" basis.

Project Contact For Questions: Tom Supan 408-341-4455

Email: tom.supan@sccfd.org

ON-CALL PAVEMENT POTHOLE & CCTV WASTEWATER MAINS (3-YEAR CONTRACT) - CITY OF PALO ALTO REBID

Addenda: 1

10/27/20 3:00 PM 20-02909 179049A Rebid Palo Alto

Plan Issuer: City of Palo Alto - DPW 650-329-2271

Prebid Conf: None

The City of Palo Alto Utilities Department, Water Gas Wastewater Engineering Division requests quotes for a 3-year contract for potholing pavement and CCTV of sewer main services. The City intends to issue a Blanket Purchase Order for the purchase of service on an as-needed basis.

Project Contact For Questions: Eli Mejia

Email: eli.mejia@cityofpaloalto.org

STONEGATE ELEMENTARY SCHOOL HVAC REPLACEMENT & RE-ROOFING - FRANKLIN MCKINLEY SCHOOL DISTRICT

Addenda: 2

10/27/20 10:00 AM 20-02934 2021-1667 San Jose

Plan Issuer: Franklin McKinley School District 408-283-6000 000-000-0000

Prebid Conf: MAND Mandatory 10/13 @ 10AM (Sign in at front of main building)

The Project consists of HVAC replacement, roofing and exterior painting at Stonegate Elementary School.

Project Contact For Questions: Lou Anne Castillo

Email: louanne.castillo@fmsd.org

Bidders:

| | | | |
|-------------------------------------|-----------------------|----------------------|-------------------|
| Alliance Contracting Services, Inc. | Demolition Contractor | Office: 510-264-9900 | Fax: 510-264-9904 |
| 101 Builders, Inc | General Contractor | Office: 408-842-3355 | Fax: 000-000-0000 |
| Best Contracting Services, Inc. | General Contractor | Office: 310-328-6969 | Fax: 310-328-9176 |

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|-------------------------------------|----------|------|------|--------------------------------|----------------------|-------------------|
| Cal Pacific Construction | | | | General Contractor | Office: 415-824-8871 | Fax: 650-557-1239 |
| California Plus Engineering | | | | General Contractor | Office: 408-821-7168 | Fax: 408-866-0566 |
| Kent Construction | | | | General Contractor | Office: 408-846-5550 | Fax: 408-846-5660 |
| Kinetics Mechanical Service Inc | | | | General Contractor | Office: 925-245-6202 | Fax: 925-245-6222 |
| Matrix Hg, Inc - South Bay Office | | | | General Contractor | Office: 408-984-9200 | Fax: 000-000-0000 |
| Oc Mcdonald Co. Inc. | | | | General Contractor | Office: 408-295-2182 | Fax: 408-295-0626 |
| Patriot Contracting, Inc. | | | | General Contractor | Office: 510-755-4032 | Fax: 000-000-0000 |
| Pioneer Contractors, Inc. | | | | General Contractor | Office: 415-671-1070 | Fax: 415-671-0448 |
| Ssb Construction | | | | General Contractor | Office: 831-424-1647 | Fax: 831-424-4401 |
| Stronger Building Services | | | | General Contractor | Office: 510-487-8363 | Fax: 510-487-8246 |
| Bay Point Controls, Inc. DbA Marina | | | | HVAC Contractor | Office: 510-352-8200 | |
| Andy's Roofing Co., Inc. | | | | Roofing Contractor | Office: 510-777-1100 | Fax: 000-000-0000 |
| Bm Tear Off, Inc. | | | | Roofing Contractor | Office: 925-679-8413 | Fax: 925-625-2505 |
| I & A Contractor, Inc. | | | | Roofing Contractor | Office: 650-218-7793 | Fax: 650-249-3442 |
| Roofing & Solar Construction, Inc. | | | | Roofing Contractor | Office: 415-634-2333 | Fax: 000-000-0000 |
| State Roofing Systems Inc. | | | | Roofing Contractor | Office: 510-317-1477 | Fax: 510-317-1470 |
| Western Roofing Service | | | | Roofing Contractor | Office: 510-686-4951 | Fax: 510-357-1160 |
| Environmental Systems | | | | Temperature Control Contractor | Office: 916-344-1711 | Fax: 916-344-3168 |

HENRY W. COE STATE PARK CAMPGROUND PAVING PROJECT

Addenda: 6

10/28/20 10:00 AM 20-02736 C2080017 Morgan Hill

Plan Issuer: Department of Parks & Recreation-Diablo Range District Office 925-447-4630

Prebid Conf: MAND Mandatory 10/7 @ 10AM

Complete paving project at Henry W. Coe State Park.

Project Contact For Questions: Monte Rowan at 925-673-2891

Email: Monte.Rowan@parks.ca.gov

Bidders:

| | | | |
|--------------------------------|-------------------------------------|----------------------|-------------------|
| Verux, Inc. | Consultant | Office: 916-930-6000 | Fax: 888-840-5935 |
| Accurate Earthworks, Inc. | General Contractor | Office: 415-206-1192 | Fax: 415-206-1194 |
| Asphalt Surfacing, Inc. | General Contractor | Office: 408-586-8824 | Fax: 408-586-8863 |
| Ee Gilbert Construction | General Contractor | Office: 925-228-0317 | Fax: 925-228-0485 |
| Galeb Paving Inc | General Contractor | Office: 408-253-4747 | Fax: 408-253-4753 |
| Hm Construction Inc | General Contractor | Office: 510-495-7020 | Fax: 510-724-1254 |
| Lewis & Tibbitts, Inc. | General Contractor | Office: 408-925-0220 | Fax: 408-925-0240 |
| O'Grady Paving | General Contractor | Office: 650-966-1926 | Fax: 650-966-1946 |
| R & M Paving Contractors, Inc. | General Contractor | Office: 408-946-2974 | Fax: 408-946-8029 |
| Redgwick Construction Company | General Contractor | Office: 510-792-1727 | Fax: 510-792-1728 |
| Silicon Valley Paving | General Contractor | Office: 408-286-9101 | Fax: 408-286-2488 |
| Tri-Valley Excavating | General Contractor | Office: 408-442-4286 | Fax: 925-862-0905 |
| Dryco Construction | Sub-Contractor/Specialty Contractor | Office: 916-381-8033 | Fax: 916-381-3703 |
| Sunrise Grading & Paving | Sub-Contractor/Specialty Contractor | Office: 925-513-7373 | Fax: 925-513-7320 |

LAWRENCE EXPRESSWAY SANITARY SEWER REHABILITATION REBID - CITY OF SUNNYVALE

Addenda: 0

10/28/20 3:00 PM 20-02827 UY-15/03-16 Sunnyvale

Plan Issuer: City of Sunnyvale DPW 408-730-7403 000-000-0000

Prebid Conf: Optional 10/14 @ 10AM (Via Microsoft Teams)

Project consists of CIPP liner installation, new sewer manhole installations, existing sewer manhole modification/rehabilitation, raising of buried sewer manholes, sewer CCTV inspections, and sewer cleaning.

Project Contact For Questions: Lisa Vo 408-730-7608

Email: lvo@sunnyvale.ca.gov

Bidders:

| | | | |
|------------------------------|--------------------|----------------------|-------------------|
| K J Woods Construction, Inc. | General Contractor | Office: 415-759-0506 | Fax: 415-468-1359 |
| Ranger Pipelines, Inc. | General Contractor | Office: 415-822-3700 | Fax: 415-822-3703 |

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

| | | | | | | |
|--------------------------------------|--|--|--|-------------------------------------|----------------------|-------------------|
| Rain For Rent | | | | Sewer & Water Contractor | Office: 925-697-2803 | Fax: 925-679-2839 |
| Bay Area Traffic Solutions (Bats) | | | | Sub-Contractor/Specialty Contractor | Office: 916-339-2543 | Fax: 916-339-2544 |
| Golden State Trucking Services, Inc. | | | | Trucking | Office: 510-778-2300 | Fax: 510-400-6007 |

NEW [RFP SUMMERDALE ELEMENTARY SCHOOL PRINCIPAL'S OFFICE CASEWORK - BERRYESSA UNION SCHOOL DISTRICT](#) **Addenda: 0**

10/28/20 5:00 PM 20-03010 San Jose

Plan Issuer: Kitchell-Berryessa Union School District 000-000-0000
 Prebid Conf: None- Contact Stephen Goltiao (408) 483-4267 or email sgoltiao@kitchell.com to visit the site.
 Provide built-in work station.

Project Contact For Questions: Jim Wilson, Kitchell
 Email: jmwilson@kitchell.com

[RFP DESIGN BUILD CONTRACTOR \(DBC\) FOR NEW JAIL FACILITY - COUNTY OF SANTA CLARA](#) **Addenda: 5**

10/29/20 3:00 PM 20-01629 RFP-FAF-FY20-0305 San Jose

Plan Issuer: County of Santa Clara - FAF/Capital Programs 408-993-4600

Design and construction of new main jail.

Project Contact For Questions: Kim Huynh
 Email: Kim.Huynh@faf.sccgov.org

Bidders:

| | | | |
|-------------------------------------|-------------------------------------|----------------------|-------------------|
| V & G Builders, Inc. | Concrete/Masonry Contractor | Office: 510-449-6791 | Fax: 559-290-7780 |
| Ontrack Scheduling, Inc. | Consultant | Office: 530-386-7702 | Fax: 530-452-2236 |
| Crusader Fence Co., Inc. | Fencing | Office: 916-631-9191 | Fax: 916-631-8989 |
| Baker's Floor And Surface | Flooring Contractor | Office: 650-576-4836 | |
| Tera-Lite | Flooring Contractor | Office: 408-288-8655 | Fax: 408-288-9655 |
| Tera-Lite | Flooring Contractor | Office: 408-288-8655 | Fax: 408-288-9655 |
| Tera-Lite | Flooring Contractor | Office: 408-288-8655 | Fax: 707-725-1269 |
| Tera-Lite | Flooring Contractor | Office: 707-725-3898 | Fax: 408-288-9655 |
| Tera-Lite | Flooring Contractor | Office: 707-725-3898 | Fax: 707-725-1269 |
| American Plumbing Systems, Inc. | Plumbing & Piping Contractor | Office: 530-537-2949 | Fax: 530-537-2597 |
| Alcal Roofing | Roofing Contractor | Office: 510-477-9380 | Fax: 510-477-9786 |
| Rain For Rent | Sewer & Water Contractor | Office: 925-697-2803 | Fax: 925-679-2839 |
| Tera-Lite | Sub-Contractor/Specialty Contractor | Office: 408-288-8655 | Fax: 408-288-9655 |
| Tera-Lite | Sub-Contractor/Specialty Contractor | Office: 408-288-8655 | Fax: 707-725-1269 |
| Tera-Lite | Sub-Contractor/Specialty Contractor | Office: 707-725-3898 | Fax: 408-288-9655 |
| Tera-Lite | Sub-Contractor/Specialty Contractor | Office: 707-725-3898 | Fax: 707-725-1269 |
| Reed & Graham, Inc. | Supplier | Office: 916-381-9900 | Fax: 916-388-1486 |
| Steeler, Inc. | Supplier | Office: 510-505-9595 | |
| Achievement Engineering Corp | Testing & Inspection Services | Office: 559-960-0074 | Fax: 408-217-9632 |
| Construction Testing Services, Inc. | Testing & Inspection Services | Office: 925-462-5151 | Fax: 916-419-4774 |

[SCVHHS JOB ORDER CONTRACT \(JOC\) FOR HOSPITAL SYSTEM \(JOC 28\)](#) **Addenda: 3**

10/29/20 2:00 PM 20-02742 JOC-SCVHHS-2019-04 San Jose \$5,098,418

Plan Issuer: Santa Clara Valley Health & Hospital System 408-885-5810
 Prebid Conf: MAND Mandatory 10/2 @ 10AM (Via Teleconference- Email Marsh Mendez, JOC Coordinator at marsh.mendez@hhs.sccgov.org for the link information)

Provide job order contracts for Santa Clara Valley Medical Center.

Bidders:

| | | | |
|------------------|--|----------------------|-------------------|
| Pride Industries | Excavation/Site Work/Irrigation/Drainage/Landscape | Office: 916-626-0153 | Fax: 916-788-2530 |
|------------------|--|----------------------|-------------------|

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|---|----------|------|------|--------------------|----------------------|-------------------|
| Agbayani Construction | | | | General Contractor | Office: 415-221-2065 | Fax: 415-665-9470 |
| Buhler Commercial Construction | | | | General Contractor | Office: 415-610-8650 | Fax: 000-000-0000 |
| California Plus Engineering Inc. | | | | General Contractor | Office: 408-821-7168 | Fax: 408-866-0566 |
| Dynasel Usa | | | | General Contractor | Office: 408-496-0305 | Fax: 408-496-0306 |
| G4s Secure Integration | | | | General Contractor | Office: 925-409-2071 | Fax: 000-000-0000 |
| Mar Con Company | | | | General Contractor | Office: 510-639-1914 | Fax: 510-639-1915 |
| Mik Construction, Inc. - Nor Cal Office | | | | General Contractor | Office: 415-999-8310 | Fax: 000-000-0000 |
| Rodan Builders, Inc. | | | | General Contractor | Office: 650-508-1700 | Fax: 650-508-1705 |
| Sbay Construction Inc. | | | | General Contractor | Office: 408-490-4390 | Fax: 408-610-9042 |
| Thompson Builders Corp | | | | General Contractor | Office: 415-456-8972 | Fax: 415-459-0665 |

HALE AVENUE EXTENSION PROJECT - CITY OF MORGAN HILL

Addenda: 4

10/29/20 2:00 PM 20-02770 546007

Morgan Hill

Plan Issuer: City of Morgan Hill, DPW

408-778-6480

Construct a multimodal roadway with a pedestrian path, including grading and paving, undergrounding overhead electric, storm drain system, water main, sound walls, street lights, signing and striping, irrigation and planting.

Project Contact For Questions: David Gittleston at 408-310-4642

Email: david.gittleston@morganhill.ca.gov

Bidders:

| | | | |
|---|-------------------------------------|----------------------|-------------------|
| Stormwater Specialists, Inc. | Consultant | Office: 916-230-0370 | Fax: 916-405-4180 |
| Tully Consulting Group | Consultant | Office: 707-693-1926 | Fax: 000-000-0000 |
| Brown & Fesler, Inc. | Electrical Contractor | Office: 925-960-9150 | Fax: 925-960-9158 |
| Accurate Earthworks, Inc. | General Contractor | Office: 415-206-1192 | Fax: 415-206-1194 |
| Desilva Gates Construction | General Contractor | Office: 925-361-1380 | Fax: 925-803-4263 |
| Galeb Paving Inc | General Contractor | Office: 408-253-4747 | Fax: 408-253-4753 |
| Granite Construction | General Contractor | Office: 831-763-6100 | Fax: 831-761-1042 |
| Granite Rock Company | General Contractor | Office: 408-574-1400 | Fax: 408-365-9548 |
| Jos. J. Albanese, Inc. | General Contractor | Office: 408-727-5700 | Fax: 408-727-0366 |
| Montauk | General Contractor | Office: 951-813-2084 | Fax: 951-600-0615 |
| Pacific Underground Construction | General Contractor | Office: 408-977-1655 | Fax: 408-977-1659 |
| Pavement Recycling Systems | General Contractor | Office: 951-682-1091 | Fax: 951-682-1094 |
| Rfx Analyst | General Contractor | Office: 310-776-6059 | Fax: 302-244-5653 |
| Sanco Pipelines | General Contractor | Office: 408-377-2793 | Fax: 408-377-0069 |
| Teichert Construction | General Contractor | Office: 916-757-6400 | Fax: 916-757-6499 |
| Trinchero Construction Co., Inc. | General Contractor | Office: 408-683-2503 | Fax: 408-683-2819 |
| Viking Construction Co., Inc. | General Contractor | Office: 916-852-5530 | Fax: 916-852-5533 |
| Platinum Pipeline, Inc. | Sewer & Water Contractor | Office: 925-829-6565 | Fax: 925-829-7575 |
| Emerald Site Services, Inc. | Sub-Contractor/Specialty Contractor | Office: 916-685-7211 | Fax: 916-686-1826 |
| Kci Environmental Inc | Sub-Contractor/Specialty Contractor | Office: 805-543-3311 | Fax: 805-543-3429 |
| Mission City Rebar, Inc | Sub-Contractor/Specialty Contractor | Office: 408-727-6999 | Fax: 408-727-7051 |
| Superior Hydroseeding | Sub-Contractor/Specialty Contractor | Office: 831-763-1811 | Fax: 831-763-1409 |
| Total Traffic Control | Sub-Contractor/Specialty Contractor | Office: 415-963-0427 | Fax: 000-000-0000 |
| Ferguson Waterworks | Supplier | Office: 209-577-3333 | Fax: 209-529-6520 |
| Iconix Waterworks / Formerly Corix Water Products | Supplier | Office: 855-284-1127 | Fax: 916-640-8864 |
| Rinker Materials Concrete Pipe Division | Supplier | Office: 559-994-9809 | Fax: 707-255-3079 |
| Golden State Trucking Services, Inc. | Trucking | Office: 510-778-2300 | Fax: 510-400-6007 |

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

POWER DISTRIBUTION RELOCATION PROJECT (CP18006) - COUNTY OF SANTA CLARA

Addenda: 10

10/29/20 2:00 PM 20-02772 ITB-FAF-FY21-0055 San Jose \$6,300,000

Plan Issuer: County of Santa Clara Facilities & Fleet 408-993-4600 408-993-4895

Prebid Conf: Non-Mandatory 10/14 @ 10AM

Furnishing and installation of a new outdoor 12KV power distribution center (PDC)metal clad switchgear assembly .Furnishing and installation of an outdoor architectural enclosure with decorative sidings (to enclose switchgear), doors and miscellaneous hardware including structural supports, foundations and mounting hardware. Underground utility verification and relocation, excavation, soil improvement per Owner provided soil report, trenching, backfilling, grading, drainage, structural concrete equipment pad, equipment anchoring, pavement repair and re-landscape and restoration. Planting, irrigation and miscellaneous landscaping.

Project Contact For Questions: Jiajia Wang 408-993-4627
Email: jiajia.wang@faf.sccgov.org

Bidders:

| | | | |
|---------------------------------|-------------------------------------|----------------------|-------------------|
| P & G Power Corp | Electrical Contractor | Office: 562-577-0139 | Fax: 000-000-0000 |
| Accurate Earthworks, Inc. | General Contractor | Office: 415-206-1192 | Fax: 415-206-1194 |
| Blocka Construction, Inc. (Bci) | General Contractor | Office: 510-657-3686 | Fax: 510-657-3688 |
| California Plus Engineering | General Contractor | Office: 408-821-7168 | Fax: 408-866-0566 |
| Cross Construction | General Contractor | Office: 562-307-0515 | Fax: 000-000-0000 |
| Lewis & Tibbitts, Inc. | General Contractor | Office: 408-925-0220 | Fax: 408-925-0240 |
| Pacific Industrial Electric | General Contractor | Office: 714-990-9280 | Fax: 000-000-0000 |
| Ranger Pipelines, Inc. | General Contractor | Office: 415-822-3700 | Fax: 415-822-3703 |
| Rosendin Electric Inc. | General Contractor | Office: 408-793-5084 | Fax: 408-808-1932 |
| St Francis Electric | General Contractor | Office: 510-639-9116 | Fax: 510-639-9116 |
| Tw Power Line | General Contractor | Office: 926-960-3252 | Fax: 000-000-0000 |
| Yei Engineers | General Contractor | Office: 510-957-1619 | Fax: 000-000-0000 |
| Mission City Rebar, Inc | Sub-Contractor/Specialty Contractor | Office: 408-727-6999 | Fax: 408-727-7051 |

DISTRICT-WIDE (DW) SITE IMPROVEMENTS MOUNT PLEASANT (MP) HIGH SCHOOL FENCING - EAST SIDE UNION HIGH SCHOOL DISTRICT (ESUHSD)

Addenda: 1

10/29/20 2:00 PM 20-02874 B-07-20-21 San Jose

Plan Issuer: East Side Union High School District (ESUHSD) 408-347-5100

Prebid Conf: MAND Mandatory 10/14 & 10/21 @ 2PM (Sign in at front of flag pole)

Install concrete footings of 12 inches wide by 36 inches deep every six feet apart for the installation of the perimeter fencing system.

Project Contact For Questions: Sharon House 408-347-5080
Email: houses@esuhsd.org

Bidders:

| | | | |
|---------------------|--------------------|----------------------|-------------------|
| Vintage Contractors | General Contractor | Office: 415-282-1602 | Fax: 415-282-1603 |
|---------------------|--------------------|----------------------|-------------------|

HARVEY BEAR HOUSE AND GARAGE DEMOLITION - COUNTY OF SANTA CLARA

Addenda: 2

10/29/20 5:00 PM 20-02883 ITB-FAF-FY21-0094 San Martin

Plan Issuer: County of Santa Clara Facilities & Fleet 408-993-4600 408-993-4895

Prebid Conf: Optional 10/19 @ 10AM

The scope of work includes:

1. Demolition and removal of the structure, foundation, and concrete paving and steps.
2. Demolition and removal of the corrugated steel/wood frame garage structure and foundation.
3. Removal of Miscellaneous dumping of wire fencing and posts, corrugated steel pieces, and piles of wood.
4. Following removal, the footprint of the building and all ground areas disturbed by the demolition shall be graded smooth and transition to the surrounding grades.
5. Excavation and Handling of Contaminated Material: See report prepared by Patriot Environmental.

Project Contact For Questions: Phillip Chacon 408-993-4646
Email: Phillip.Chacon@faf.sccgov.org

Bidders:

| | | | |
|---|---|----------------------|-------------------|
| Coastwide Environmental Tech, Inc. | Asbestos Abatement / Hazardous Materials Contract | Office: 831-761-5511 | Fax: 831-761-5513 |
| Monterey Environmental Solutions + Services | Asbestos Abatement / Hazardous Materials Contract | Office: 831-334-0125 | Fax: 000-000-0000 |

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|---|----------|------|------|-----------------------|----------------------|-------------------|
| Asbestos Management Group Of California | | | | Demolition Contractor | Office: 510-654-8441 | Fax: 510-654-8447 |
| Demolition Services And Grading Inc. | | | | Demolition Contractor | Office: 408-823-7470 | Fax: 408-728-7718 |
| Mr. & Mrs. Demolition, Llc | | | | Demolition Contractor | Office: 510-255-9829 | Fax: 000-000-0000 |
| Randazzo Enterprises, Inc. | | | | General Contractor | Office: 831-633-4420 | Fax: 831-633-4588 |
| Reliance Construction | | | | General Contractor | Office: 650-299-9500 | Fax: 650-299-9808 |
| Sae Consulting | | | | General Contractor | Office: 408-449-7791 | Fax: 000-000-0000 |

RFB SHORELINE GOLF LINKS GRASS SOD & INSTALLATION - CITY OF MOUNTAIN VIEW

Addenda: 2

10/29/20 3:00 PM 20-02888 R210968 Mountain View

Plan Issuer: City Of Mountain View, Purchasing 650-903-6324

Prebid Conf: Optional 10/14 @ 9:30AM (Pro Shop)

Remove the existing turf and leveling and preparing the area for new sod to be installed.

Project Contact For Questions: Kim Truong

Email: kim.truong@mountainview.gov

SHADE STRUCTURES AT FIVE SCHOOLS - BERRYESSA UNION SCHOOL DISTRICT

Addenda: 1

10/29/20 1:00 PM 20-02925 B-02-2020-21 San Jose

Plan Issuer: Berryessa Union School District-Purchasing 408-923-1871

Prebid Conf: MAND Mandatory 10/15 & 10/21 @ 11AM (Berryessa Union District Office, 1376 Piedmont Rd., San Jose- Meet at building front main entrance))

Install shade structures & covered walkway at five (5) schools; Morrill Middle School, Piedmont Middle School, Noble Elementary, Ruskin Elementary, Vinci Park Elementary. Includes all work (materials & labor) associated with the installation of the shade structures, entry canopy and covered walkway.

Project Contacts For Questions:

Stephen Goltiao, Kitchell 408-483-4267

Email: sgoltiao@kitchell.com

Jim Wilson, Kitchell 408-605-7240

Email: jmwilson@kitchell.com

Bidders:

| | | | |
|------------------------------------|--------------------|----------------------|-------------------|
| Commercial Plumbing & Building Inc | General Contractor | Office: 408-661-3599 | Fax: 408-629-1617 |
| Harmanson Construction | General Contractor | Office: 559-269-7952 | Fax: 000-000-0000 |
| Jpb Designs, Inc. | General Contractor | Office: 916-549-6259 | Fax: 000-000-0000 |
| Mar Con Company | General Contractor | Office: 510-639-1914 | Fax: 510-639-1915 |
| Mars Construction | General Contractor | Office: 415-990-4450 | Fax: 000-000-0000 |
| Pandora Llc | General Contractor | Office: 415-609-4500 | Fax: 000-000-0000 |

RFP CONSTRUCTION MANAGER AT RISK (CMAR) ALVARADO PARK & BELLARMINO PLACE - SANTA CLARA COUNTY HOUSING AUTHORITY (SCCHA)

Addenda: 5

10/30/20 3:00 PM 20-02842 2010-001 San Jose

Plan Issuer: Santa Clara County Housing Authority (SCCHA) 408-275-8770

Prebid Conf: Non-Mandatory 10/9 @ 2PM (Virtual Conference- Please RSVP to Isa Ayala at isaura.ayala@scchousingauthority.org for the link to the conference)

Through this Request for Proposals (RFP) the project owners seek a CMAR, also known as Construction Manager/General Contractor, to provide both preconstruction and construction services. The preconstruction services will include master project scheduling, constructability reviews, cost estimating, value engineering, subcontractor bidding and preparation of the Guaranteed Maximum Price (GMP).

Project Contact For Questions: Isaura Ayala

Email: isaura.ayala@scchousingauthority.org

Bidders:

| | | | |
|---------------------|-------------------------------------|----------------------|-------------------|
| Kevin's Scaffolding | Sub-Contractor/Specialty Contractor | Office: 408-592-6836 | Fax: 000-000-0000 |
|---------------------|-------------------------------------|----------------------|-------------------|

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

RFP RESIDENTIAL/MIXED-USE DESIGN STANDARDS - CITY OF CUPERTINO

Addenda: 0

10/30/20 5:00 PM 20-02906

Cupertino

Plan Issuer: City of Cupertino - DPW

408-777-3354

408-777-3333

Develop objective design standards for multi-family residential and mixed-use residential projects.

Project Contact For Questions: Piu Ghosh 408-777-3277

Email: piug@cupertino.org

DOOR REPAIR & MAINTENANCE - COUNTY OF SANTA CLARA

Addenda: 0

10/30/20 3:00 PM 20-02917 ITB-PRC-FY21-0093 Santa Clara County

Plan Issuer: County of Santa Clara- Procurement Department

408-491-7400

408-491-7496

Prebid Conf: Optional 10/16 @ 10AM (Via Teleconference)

Perform inspections, maintenance, repairs, replacements, and reports for various Swinging Doors, and Regular Doors (fire rated doors, non-fire rated doors) on a scheduled, and on an "as needed", basis at various County owned and or leased facilities.

Project Contact For Questions: Jayson Mampusti 408-491-7407

Email: jayson.mampusti@prc.sccgov.org

NEW WEST FLAT PERIMETER TRAIL PAVING IMPROVEMENTS AT COYOTE LAKE - HARVEY BEAR RANCH COUNTY PARK - COUNTY OF SANTA CLARA

Addenda: 2

11/2/20 3:00 PM 20-02979 ITB-FAF-FY21-0095 San Martin

Plan Issuer: County of Santa Clara Facilities & Fleet

408-993-4600

408-993-4895

Prebid Conf: Non-Mandatory 10/26 @ 10AM

Refurbishing approximately 115,000 sq. ft. of damaged asphalt concrete pavement. The work includes crack sealing, slurry seal work approx. 87,000 sf, A.C. overlay work approx. 28,000 sf and installation of two small culverts.

Project Contact For Questions: Ubaldo Perez 408-355-2231

Email: ubaldo.perez@prk.sccgov.org

Bidders:

| | | | |
|-------------------------------|--------------------|----------------------|-------------------|
| Galeb Paving Inc | General Contractor | Office: 408-253-4747 | Fax: 408-253-4753 |
| Gradetech, Inc. | General Contractor | Office: 510-733-0390 | Fax: 510-733-0389 |
| Redgwick Construction Company | General Contractor | Office: 510-792-1727 | Fax: 510-792-1728 |

RFP 2021 GENERATOR MAINTENANCE SERVICES - CITY OF MORGAN HILL

Addenda: 0

11/4/20 3:00 PM 20-02914 UD-RFP-2021-26 Morgan Hill

Plan Issuer: City of Morgan Hill, DPW

408-778-6480

Provide generator maintenance services for specified areas within the City. The services to be provided will include any and all necessary parts, labor, machine shop work, field work, shop and field welding, miscellaneous repair, travel time, expenses, and equipment.

Project Contact For Questions: Inga Alonzo

Email: Inga.alonzo@morganhill.ca.gov

RFP FIRE PROTECTION SPRINKLER INSPECTION, TESTING & MAINTENANCE SERVICES - CITY OF MORGAN HILL

Addenda: 0

11/4/20 11:00 AM 20-02927 CSD2021-011 Morgan Hill

Plan Issuer: City of Morgan Hill, DPW

408-778-6480

Prebid Conf: Non-Mandatory 10/20 @ 9:30AM (Via Zoom Conference)

Provide all labor, equipment, materials and performance of operation for Fire Protection Sprinkler Inspection, Testing and Maintenance Services for various city facilities.

Project Contact For Questions: Cynthia Iwanaga

Email: cynthia.iwanaga@morganhill.ca.gov

Bidders:

| | | |
|---------------------------|-------------------------------|----------------------|
| On-Center Fire Protection | Testing & Inspection Services | Office: 669-208-2158 |
|---------------------------|-------------------------------|----------------------|

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate | Addenda |
|---|----------------|----------------|-------------------------------------|--------------|----------------------|-------------------|-------------------|
| <u>JOHN D. MORGAN (JDM) PARK IMPROVEMENT (BUDD AVENUE) PROJECT - CITY OF CAMPBELL</u> | | | | | | | Addenda: 1 |
| | 11/4/20 | 3:00 PM | 20-02943 | 18-PP | Campbell | \$1,500,000 | |
| Plan Issuer: City of Campbell publicworks@cityofcampbell.com 408-866-2150 408-376-0958 Prebid Conf: MAND Mandatory 10/14 @ 1:30PM (Via Zoom Conference) Surveying and construction staking, clear, grub and demolition of existing hardscape paving, fencing, play equipment, site furnishings and softscape. Contractor to complete; earthwork, material export, grading, site drainage, playground area, paving, sidewalk, fencing, signage, walls, site furnishings, play equipment, irrigation and planting. Project Contact For Questions: Michael DeLeon, 408-866-2162 Email: michaeld@campbellca.gov Bidders: | | | | | | | |
| Granite Rock Company | | | General Contractor | | Office: 408-574-1400 | Fax: 408-365-9548 | |
| Marina Landscape, Inc. | | | General Contractor | | Office: 925-243-0288 | Fax: 925-243-0988 | |
| Robert A Bothman | | | General Contractor | | Office: 408-279-2277 | Fax: 408-279-2281 | |
| Suarez & Munoz Construction | | | General Contractor | | Office: 510-782-6065 | Fax: 510-782-6078 | |
| Creative Builders | | | Sub-Contractor/Specialty Contractor | | Office: 661-438-5731 | Fax: 707-658-2513 | |
| Mission City Rebar, Inc | | | Sub-Contractor/Specialty Contractor | | Office: 408-727-6999 | Fax: 408-727-7051 | |
| <u>NEW PARK BUILDINGS - REHABILITATION (SERRA & WASHINGTON PARKS AUXILIARY RESTROOMS) - CITY OF SUNNYVALE</u> | | | | | | | Addenda: 0 |
| | 11/4/20 | 3:00 PM | 20-02976 | PW21-06 | Sunnyvale | 000-000-0000 | |
| Plan Issuer: City of Sunnyvale DPW 408-730-7403 Demolish an existing auxiliary restroom building and installing a new modular auxiliary restroom (including new utilities) at Washington Park, and to remodel an existing auxiliary restroom building and install a new modular auxiliary restroom (including new utilities) at Serra Park. Project Contact For Questions: Lisa Vo 730-7608 Email: lvo@sunnyvale.ca.gov | | | | | | | |
| <u>NEW RFB BOARD UP SERVICES - CITY OF MOUNTAIN VIEW</u> | | | | | | | Addenda: 0 |
| | 11/4/20 | 2:00 PM | 20-02980 | R210980 | Mountain View | 650-903-6324 | |
| Plan Issuer: City Of Mountain View, Purchasing Prebid Conf: None Boarding and securing of structures. Project Contact For Questions: Laz Cabrera Email: Laz.Cabrera@MountainView.gov | | | | | | | |
| <u>NEW PIEDMONT MIDDLE SCHOOL PAVING PROJECT - BERRYESSA UNION SCHOOL DISTRICT</u> | | | | | | | Addenda: 2 |
| | 11/4/20 | 2:00 PM | 20-02993 | B-03-2020-21 | San Jose | \$162,150 | |
| Plan Issuer: Kitchell-Berryessa Union School District 000-000-0000 Prebid Conf: Non-Mandatory 10/22 @ 1PM (Meet outside in parking lot) Demolition of existing PCC, asphalt paving, misc. site furnishings, minor grading and replacement of AC paving and PCC. Project Contact For Questions: Jim Wilson, Kitchell 408-605-7240 Email: Jmwilson@kitchell.com Bidders: | | | | | | | |
| Lewis & Tibbitts, Inc | | | General Contractor | | Office: 408-925-0220 | Fax: 408-925-0240 | |
| Tri-Valley Excavating | | | General Contractor | | Office: 408-442-4286 | Fax: 925-862-0905 | |

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

9345 - BUILDING: TECH INTERACTIVE BLUE TILE REPLACEMENT PROJECT - CITY OF SAN JOSE Addenda: 1

11/5/20 3:00 PM 20-02812 9345 San Jose \$800,000 to \$900,000

Plan Issuer: City of San Jose - DPW 408-535-8300

Prebid Conf: Non-Mandatory 10/14 @ 2PM (Meet at the sidewalk Cafe)

Demolish and remove the existing tile wall finish, and replace with new tile finish. Contractor to provide complete structural calculation for all scaffolding that is to be placed on any stairway for approval prior to installation of any scaffolding or other weigh bearing elements on any interior stairway.

Project Contact For Questions: Laura Wada 408-535-8369

Bidders:

Coastwide Environmental Tech, Inc. Demolition Contractor Office: 831-761-5511 Fax: 831-761-5513

RFP TRAFFIC SIGNAL TECHNICAL SPECIFICATIONS, AND STANDARD PLANS AND DETAILS - CITY OF SUNNYVALE Addenda: 0

11/5/20 3:00 PM 20-02894 F21-023 Sunnyvale 408-730-7403 000-000-0000

Plan Issuer: City of Sunnyvale DPW 408-730-7403 000-000-0000

Provide professional services from qualified licensed Civil Engineering/Architectural firms or group of firms for the preparation of the City of Sunnyvale Traffic Signal Technical Specifications, and Standard Plans and Details.

Project Contact For Questions: Pete Gonda 831-345-0025

Email: pgonda@managementpartners.com

RFP ON-CALL WATER WELL & PUMP STATION REPAIRS, MAINTENANCE, AND REHABILITATION - CITY OF MORGAN HILL Addenda: 0

11/5/20 3:00 PM 20-02915 UD-RFP-2021-27 Morgan Hill 408-778-6480

Plan Issuer: City of Morgan Hill, DPW 408-778-6480

Provide annual maintenance and repair services for the City of Morgan Hill's wells, pumps, boosters, and electric motor assemblies, on an on-call, as-needed, time-and-materials basis for a period of three years with the option for one additional year extension.

Project Contact For Questions: Inga Alonzo

Email: Inga.alonzo@morganhill.ca.gov

Bidders:

Maggiara Bros. Drilling, Inc. Sub-Contractor/Specialty Contractor Office: 831-724-1338 Fax: 831-724-3228

9664-EAST SAN JOSE BIKEWAYS SIGNS & SHARROWS - CITY OF SAN JOSE Addenda: 0

11/5/20 3:00 PM 20-02952 9664 San Jose \$500,000 to \$600,000

Plan Issuer: City of San Jose - DPW 408-535-8300

Installation of signs, striping, and marking to the streets. The work shall also include, but not be limited to, "cat-tracking", removal and/or relocation of existing post and signage

Project Contact For Questions: Nuraddin Sadr 408-535-8313

9271-NORMAN Y. MINETA SAN JOSE INTERNATIONAL AIRPORT (SJIA) ON-CALL GENERAL ENGINEERING CONTRACT 20-21 - CITY OF SAN JOSE Addenda: 0

11/5/20 3:00 PM 20-02953 9271 San Jose \$600,000 to \$700,000

Plan Issuer: City of San Jose - DPW 408-535-8300

The work consists of a series of individual projects to maintain, repair or improve existing facilities at San Jose International Airport.

Project Contact For Questions: Ravi Parimanam 408-392-1168

Bidders:

Gradetech, Inc. General Contractor Office: 510-733-0390 Fax: 510-733-0389
Granite Rock Company General Contractor Office: 408-574-1400 Fax: 408-365-9548

Projects Out To Bid

| <u>Name</u> | <u>Bid Date</u> | <u>Time</u> | <u>OPR#</u> | <u>Contract #</u> | <u>Location</u> | <u>Estimate</u> |
|-------------|-----------------|-------------|-------------|-------------------|-----------------|-----------------|
|-------------|-----------------|-------------|-------------|-------------------|-----------------|-----------------|

9691 - 2021 MONTEREY ROAD RESURFACING PROJECT - CITY OF SAN JOSE

Addenda: 1

11/5/20 3:00 PM 20-02955 9691 San Jose \$7,500,000 to \$7,750,000

Plan Issuer: City of San Jose-Department of Transportation 408-535-3850

Pavement rehabilitation, utility adjustments and other appurtenances to grade, striping and marking to the streets.

Project Contact For Questions: Carl Mo 408-794-6455

Bidders:

| | | | |
|----------------------|--------------------|----------------------|-------------------|
| Granite Construction | General Contractor | Office: 408-327-7013 | Fax: 408-327-7090 |
| Granite Rock Company | General Contractor | Office: 408-574-1400 | Fax: 408-365-9548 |

9051-BASSETT STREET IMPROVEMENT (AHSC) PROJECT REBID - CITY OF SAN JOSE

Addenda: 0

11/5/20 3:00 PM 20-02956 9051 San Jose \$700,000 to \$800,000

Plan Issuer: City of San Jose - DPW 408-535-8300

Widen sidewalks, installing ADA-compliant curb ramps, retrofitting existing curb ramps, retrofitting existing street lighting, and installing traffic striping and signage. It also includes removal and replacement of existing curb and gutter, sidewalk, roadway pavement, curb ramps, and City monuments. Also included as part of the contract is the protection of existing utilities, existing irrigation lines, existing street trees (not for removal).

Project Contact For Questions: David Simonis 408-535-7854

Bidders:

| | | | |
|------------------------|--------------------|----------------------|-------------------|
| Lewis & Tibbitts, Inc. | General Contractor | Office: 408-925-0220 | Fax: 408-925-0240 |
|------------------------|--------------------|----------------------|-------------------|

NEW MOUNT PLEASANT (MP) SUPPLEMENTAL CAMPUS IMPROVEMENTS (GATE) - EAST SIDE UNION HIGH SCHOOL DISTRICT (ESUHSD)

Addenda: 0

11/5/20 2:00 PM 20-03000 IB-04-20-21 San Jose \$170,000

Plan Issuer: East Side Union High School District (ESUHSD) 408-347-5100

Prebid Conf: MAND Mandatory 10/27 & 10/29 @ 10AM (Sign in at front of the Administration Building)

Furnish Ornamental Metal Gate, Ornamental Metal Panels, Decorative Perforated Metal Roof Panels, provide striping and truncated domes for the Mt. Pleasant High School Entry Gate Project. Work includes but is not necessarily limited to finishes, loading, and delivery of all the finished metal.

Project Contact For Questions: Sharon House 408-347-5080

Email: houses@esuhsd.org

ROOFING MAINTENANCE SERVICES - SCVTA

Addenda: 0

11/6/20 2:00 PM 20-02880 M20076 Santa Clara County \$2,000,000 to \$2,750,000

Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority 408-321-7189

Prebid Conf: 10/22 @ 10AM (Via Microsoft Teams Meeting)

Perform roofing repair and replacement services at the designated Santa Clara Valley Transportation Authority Facilities including, but not limited to, biennial roofing maintenance, re-roofing designated buildings, emergency leak repairs, ceramic tile and flashing repairs, skylight repair or replacements, gutter repair and replacements, single-ply roofing repairs and modifications.

Project Contact For Questions: Cathy Clegg

Email: Cathy.Clegg@vta.org

Bidders:

| | | | |
|-------------------------------------|-----------------------|----------------------|-------------------|
| Alliance Contracting Services, Inc. | Demolition Contractor | Office: 510-264-9900 | Fax: 510-264-9904 |
|-------------------------------------|-----------------------|----------------------|-------------------|

RFP SR 85 NOISE REDUCTION PROJECT PHASE 2 - PAVEMENT OVERLAY AND SOUNDWALL MODIFICATIONS - SCVTA

Addenda: 2

11/9/20 4:00 PM 20-02793 S19246 Santa Clara County

Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority 408-321-7189

Prebid Conf: Strongly Encouraged 10/7 @ 10AM (Virtual Conference)

Provide Highway Engineering Services for its SR 85 Noise Reduction Project Phase 2 - Pavement Overlay and Soundwall Modifications.

Project Contact For Questions: Erron Alvey

Email: Erron.Alvey@vta.org

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

CROSS BORE VERIFICATION PROGRAM PHASE III FY 2021 - FY 2022 - CITY OF PALO ALTO

Addenda: 2**11/9/20 3:00 PM 20-02907 180619 Palo Alto**

Plan Issuer: City of Palo Alto - DPW 650-329-2271

Prebid Conf: MAND Mandatory 10/22 @ 10AM (Mitchell Park Community Center Conference Room)

During trenchless installation, a natural gas pipeline can cross through a segment of lateral. The project will be to determine unintended conflicts between natural gas service pipelines and sanitary sewer laterals.

Project Contact For Questions: Aaron Perkins

Email: Aaron.Perkins@CityofPaloAlto.org

Bidders:

Ranger Pipelines, Inc. General Contractor Office: 415-822-3700 Fax: 415-822-3703

LOS GATOS KITCHEN REMODEL PROJECT - SANTA CLARA COUNTY CENTRAL FIRE PROTECTION DISTRICT

Addenda: 0**11/10/20 2:00 PM 20-02962 ITB-SCCFD-FY20-003TS Los Gatos**

Plan Issuer: Santa Clara County Central Fire Protection District 408-335-3993

Prebid Conf: Non-Mandatory 10/27 @ 1:30PM

Remodel the kitchen at the Los Gatos Fire Station.

Project Contact For Questions: Scott Thach 408-918-2707

Email: scott.thach@sccfd.org

Bidders:

Sterling Environmental Demolition Contractor Office: 415-716-3632 Fax: 510-638-2804

NEW LINDA VISTA TRAIL PROJECT - CITY OF CUPERTINO

Addenda: 0**11/10/20 2:00 PM 20-02998 2020-08 Cupertino**

Plan Issuer: City of Cupertino - DPW \$520,000 408-777-3354 408-777-3333

Prebid Conf: MAND Non-Mandatory 10/27 @ 10AM

Earthwork and grading, construction surveying, repair and restore existing trail, installation of Class II AB pathway (a portion of trail), installation of new fencing, remove/replace existing fencing, installation of split rail fencing, tree removal, installation of vehicle and pedestrian gates, and other improvements as shown on the project plans. Earthwork and grading shall be completed as first order of work (weather permitting).

Bidders:

Gradetech, Inc. General Contractor Office: 510-733-0390 Fax: 510-733-0389

Lewis & Tibbitts, Inc. General Contractor Office: 408-925-0220 Fax: 408-925-0240

Pacific Underground Construction General Contractor Office: 408-977-1655 Fax: 408-977-1659

NEW FIRE ALARM & FIRE SUPPRESSION SYSTEM INSPECTION, TESTING, MAINTENANCE - CITY OF MILPITAS

Addenda: 0**11/11/20 2:00 PM 20-03013 2479 Milpitas**

Plan Issuer: City of Milpitas Purchasing 408-586-3163

Prebid Conf: Optional 11/4 (Time & location of pre-bid conference & job walk will be determined by the number of interested bidders.

Pre-registration is required. Send email to spietrobono@ci.milpitas.ca.gov)

Fire alarm and, water based, wet chemical, and Halon fire suppression, system inspection, testing, maintenance and repair at ten (10) different City of Milpitas facilities.

Project Contact For Questions: Steve Pietrobono 408- 586-3165

Email: spietrobono@ci.milpitas.ca.gov

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

DESIGN ASSIST MECHANICAL AND PLUMBING, FURNISH AND INSTALL CONTROLS, TEST AND BALANCE, ELECTRICAL AND LOW VOLTAGE - EVERGREEN VALLEY COLLEGE (EVC) (REQUEST FOR SUB BIDS)

Addenda: 1

11/12/20 2:00 PM 20-02787

San Jose

Plan Issuer: Clark/Sullivan Construction 916-338-7707 000-000-0000
 Prebid Conf: Non-Mandatory 10/29 @ 2PM (Virtual- send email to doris@clarksullivan.com)
 *** Clark/Sullivan Construction is Negotiated Contractor ***

Clark/Sullivan Construction is requesting bids from Design Assist Mechanical and Plumbing, Furnish and Install Controls, Test and Balance, Electrical and Low Voltage subcontractors and suppliers for the Evergreen Community College - Language Arts Building Project in San Jose, CA. The project is a new 47,235 square foot ground-up classroom building.

Project Contact For Questions: Doris Kelly
 Email: Doris@clarksullivan.com

Bidders:

California Untd Plumbing, Inc. Plumbing & Piping Contractor Office: 562-304-4149 Fax: 323-372-3604

FINE ARTS MULTI-PRIME WEST VALLEY COLLEGE (WVC)

Addenda: 9

11/12/20 11:00 AM 20-02823

Saratoga

\$20,100,000

Plan Issuer: West Valley -Mission College District 408-741-2187
 Prebid Conf: MAND Mandatory 10/8 @ 11AM (Via Zoom Conference) & 10/15 @ 1PM (Via Zoom Conference)
 Construction of new 2 story Fine Arts Building which includes Art Studios, Machine Shop, Gallery, Outdoor Work Area, Kiln Room, Faculty Offices and Site Work.
 West Valley College Fine Arts - Multi-Prime includes the following:

- Bid Package No. CA01-2021; Demolition
- Bid Package No. CA08-2021; Sitework/Concrete/Utilities
- Bid Package No. CA09-2021; Steel
- Bid Package No. CA10-2021; Drywall/Glass/Doors/Paint/Plaster
- Bid Package No. CA11-2021; Roofing/Metal Panels
- Bid Package No. CA13-2021; Flooring
- Bid Package No. CA14-2021; Ceilings
- Bid Package No. CA15-2021; General Trades
- Bid Package No. CA16-2021; Fire Protection
- Bid Package No. CA17-2021; Plumbing/HVAC
- Bid Package No. CA18-2021; Electrical/Communications/Security
- Bid Package No. CA19-2021; Landscape

Project Contact For Questions: Kim Habian 408 838-3374
 Email: kim.habian@wvm.edu

Bidders:

| | | | |
|---|------------------------------|----------------------|-------------------|
| Elco Electric | Electrical Contractor | Office: 408-434-6601 | Fax: 408-434-6615 |
| Brannon Corporation | General Contractor | Office: 415-410-7832 | Fax: 408-294-2920 |
| Brannon Corporation | General Contractor | Office: 415-410-7832 | Fax: 408-294-2920 |
| Jbs Green Builders | General Contractor | Office: 408-390-5577 | Fax: 408-446-1489 |
| Strawn Construction, Inc | General Contractor | Office: 408-286-1299 | Fax: 408-286-1288 |
| Terramark General Engineering Contractors Inc | General Contractor | Office: 408-220-9916 | Fax: 408-220-9916 |
| Progress Glass Company, Inc. | Glass & Glazing Contractor | Office: 707-665-2852 | Fax: 707-792-2476 |
| Johns Manville | Manufacturer | Office: 925-301-5535 | |
| Johns Manville | Manufacturer | Office: 925-301-5535 | |
| California Untd Plumbing, Inc. | Plumbing & Piping Contractor | Office: 562-304-4149 | Fax: 323-372-3604 |
| Affordable Site Model, Inc. (Asm) / Ryan | Professional Services | Office: 559-593-9060 | Fax: 559-272-0366 |
| Lanser General Engineering | | | |

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate | |
|--|-----------------|----------------|-------------------------------------|-------------------|----------------------|------------------------------|---------------------------|
| <u>MONROE MIDDLE SCHOOL SERVERY REMODEL - CAMPBELL UNION SCHOOL DISTRICT</u> | | | | | | | Addenda: 2 |
| | 11/12/20 | 2:00 PM | 20-02901 | 2019010 | San Jose | | |
| Plan Issuer: Aedis Architects | | | | | | | 408-300-5160 |
| Prebid Conf: Optional 10/12 @ 10AM | | | | | | | |
| Modernization of Servery with associated utilities and finishes, and (3) new shade structures with associated site work. | | | | | | | |
| Project Contact For Questions: Janelle Selness Email: jselness@aedisarchitects.com | | | | | | | |
| Bidders: | | | | | | | |
| Sterling Environmental | | | Demolition Contractor | | Office: 415-716-3632 | Fax: 510-638-2804 | |
| Pacific Power & Systems, Inc. | | | Electrical Contractor | | Office: 707-437-2300 | Fax: 707-437-2388 | |
| 101 Builders, Inc | | | General Contractor | | Office: 408-842-3355 | Fax: 000-000-0000 | |
| Argo Construction, Inc. | | | General Contractor | | Office: 415-850-0857 | Fax: 415-358-8460 | |
| Beals Martin, Inc. | | | General Contractor | | Office: 650-364-8141 | Fax: 650-367-7645 | |
| Build Group, Inc. | | | General Contractor | | Office: 415-369-9399 | Fax: 415-366-2883 | |
| Commercial Plumbing & Building Inc | | | General Contractor | | Office: 408-661-3599 | Fax: 408-629-1617 | |
| Rc Benson & Sons, Inc. | | | General Contractor | | Office: 650-965-3430 | Fax: 650-965-7139 | |
| <u>SHORELINE BOULEVARD BUS LANE & UTILITY IMPROVEMENTS - CITY OF MOUNTAIN VIEW</u> | | | | | | | Addenda: 0 |
| | 11/12/20 | 2:00 PM | 20-02902 | 18-43 | Mountain View | \$11,000,000 to \$11,500,000 | |
| Plan Issuer: City of Mountain View, DPW | | | | | | | 650-903-6311 |
| Prebid Conf: Strongly Encouraged 10/20 @ 11AM (Via Zoom Meeting) | | | | | | | |
| This project includes constructing a dedicated bus lane, bike lanes, and sidewalk; installing traffic signals, pavement striping, irrigation, landscaping, storm drain system, and water and sewer mains; adjusting utilities boxes and coordinating utility relocation. | | | | | | | |
| Project Contact For Questions: Andy Chang Email: andy.chang@mountainview.gov | | | | | | | |
| Bidders: | | | | | | | |
| Granite Construction | | | General Contractor | | Office: 408-327-7013 | Fax: 408-327-7090 | |
| Lewis & Tibbitts, Inc. | | | General Contractor | | Office: 408-925-0220 | Fax: 408-925-0240 | |
| Ranger Pipelines, Inc. | | | General Contractor | | Office: 415-822-3700 | Fax: 415-822-3703 | |
| Redgwick Construction Company | | | General Contractor | | Office: 510-792-1727 | Fax: 510-792-1728 | |
| F3 & Associates | | | Professional Services | | Office: 707-762-9399 | Fax: 707-347-4500 | |
| M. Defreitas Construction & Project Mgmt | | | Professional Services | | Office: 415-601-5056 | | |
| C2r Engineering, Inc. | | | Sub-Contractor/Specialty Contractor | | Office: 415-559-2841 | Fax: 000-000-0000 | |
| Total Traffic Control | | | Sub-Contractor/Specialty Contractor | | Office: 415-963-0427 | Fax: 000-000-0000 | |
| <u>RFQ ELEVATOR & WHEELCHAIR LIFT MAINTENANCE AND REPAIR SERVICES - CUPERTINO UNION SCHOOL DISTRICT</u> | | | | | | | Addenda: 1 |
| | 11/12/20 | 2:00 PM | 20-02924 | 21-B01-08 | Cupertino | | |
| Plan Issuer: Cupertino Union School District | | | | | | | 408-252-3000 408-343-2802 |
| Prebid Conf: Non-Manatory 10/27 @ 11:30M (Lawson Middle School-Meet at flagpole) | | | | | | | |
| Provide elevator and wheelchair maintenance and repair services. | | | | | | | |
| Project Contact For Questions: Amy Liang Email: liang_amy@cusdk8.org | | | | | | | |
| <u>NEW FENCE REPAIR AND MAINTENANCE - COUNTY OF SANTA CLARA</u> | | | | | | | Addenda: 1 |
| | 11/16/20 | 3:00 PM | 20-02986 | ITB-FAF-FY21-0103 | Santa Clara County | | |
| Plan Issuer: County of Santa Clara Facilities & Fleet | | | | | | | 408-993-4600 408-993-4895 |
| Prebid Conf: None | | | | | | | |
| Establish a term contract with a contractor to provide Fence Repair and Maintenance on an "as needed" basis. | | | | | | | |
| Project Contact For Questions: Jerry Mcghie 408-918-2707 Email: jerry.mcghie@faf.sccgov.org | | | | | | | |
| Bidders: | | | | | | | |
| California Commercial Fence | | | Fencing | | Office: 559-260-4699 | Fax: 559-575-8244 | |

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

PROSPECT HIGH SCHOOL NEW STUDENT UNION - CAMPBELL UNION HIGH SCHOOL DISTRICT **Addenda: 5**

11/17/20 2:00 PM 20-02714 218-980011-080 Saratoga \$19,055,000

Plan Issuer: Campbell Union High School District info@cuhsd.org 408-371-0960
 Prebid Conf: MAND Mandatory 9/24 @ 9AM (Must sign in at front of Administration Building) & Non-Mandatory 10/21 @ 9AM
 Site demolition and construction of new building with classroom, restroom, food court, cafeteria, and kitchen area.

Project Contact For Questions: Tasha Tenturier 408-371-0960 xt 2056
 Email: ttenturier@cuhsd.org

Bidders:

| | | | |
|-----------------------------------|-------------------------------------|----------------------|-------------------|
| Elco Electric | Electrical Contractor | Office: 408-434-6601 | Fax: 408-434-6615 |
| National Electric, Inc. | Electrical Contractor | Office: 510-475-9400 | Fax: 510-475-9411 |
| Crusader Fence Co., Inc. | Fencing | Office: 916-631-9191 | Fax: 916-631-8989 |
| Accurate Earthworks, Inc. | General Contractor | Office: 415-206-1192 | Fax: 415-206-1194 |
| Beals Martin, Inc. | General Contractor | Office: 650-364-8141 | Fax: 650-367-7645 |
| DI Falk Construction, Inc | General Contractor | Office: 510-887-6500 | Fax: 510-887-6501 |
| Kent Construction | General Contractor | Office: 408-846-5550 | Fax: 408-846-5660 |
| Midstate Construction Corporation | General Contractor | Office: 707-762-3200 | Fax: 707-762-0700 |
| Rodan Builders, Inc. | General Contractor | Office: 650-508-1700 | Fax: 650-508-1705 |
| Sausal Corporation | General Contractor | Office: 925-568-2200 | Fax: 925-568-2525 |
| Zovich & Sons Inc. | General Contractor | Office: 925-775-4227 | Fax: 925-238-0428 |
| American Plumbing Systems, Inc. | Plumbing & Piping Contractor | Office: 530-537-2949 | Fax: 530-537-2597 |
| F3 & Associates | Professional Services | Office: 707-762-9399 | Fax: 707-347-4500 |
| Mission City Rebar, Inc | Sub-Contractor/Specialty Contractor | Office: 408-727-6999 | Fax: 408-727-7051 |
| Tera-Lite | Sub-Contractor/Specialty Contractor | Office: 408-288-8655 | Fax: 408-288-9655 |
| Tera-Lite | Sub-Contractor/Specialty Contractor | Office: 408-288-8655 | Fax: 707-725-1269 |
| Tera-Lite | Sub-Contractor/Specialty Contractor | Office: 707-725-3898 | Fax: 408-288-9655 |
| Tera-Lite | Sub-Contractor/Specialty Contractor | Office: 707-725-3898 | Fax: 707-725-1269 |

HAMILTON STATION STABILIZATION - SCVTA **Addenda: 0**

11/17/20 2:00 PM 20-02865 C20046F Campbell

Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority 408-321-7189
 Prebid Conf: 10/20 @ 2PM (SCVTA, 3331 North First Street, Building B, San Jose- Meet at the lobby)
 Scope of work consists of the following:

1. Retaining Wall Repairs
2. Track Realignment
3. Platform Repairs

Project Contact For Questions: Navie Kaur
 Email: Navdeep.Kaur2@vta.org

Bidders:

| | | | |
|-----------------------------|--------------------|----------------------|-------------------|
| George Bianchi Construction | General Contractor | Office: 408-453-3037 | Fax: 408-452-1366 |
|-----------------------------|--------------------|----------------------|-------------------|

NEW RFQ ON-CALL CONTRACTS FOR MECHANICAL MAINTENANCE & REPAIR SERVICES WATER POLLUTION CONTROL PLANT (WPCP) - CITY OF SUNNYVALE **Addenda: 0**

11/17/20 3:00 PM 20-03009 F21-048 Sunnyvale

Plan Issuer: City of Sunnyvale DPW 408-730-7403 000-000-0000

Establish on-call contract(s) for the Department of Environmental Services Water Pollution Control Plant Division for mechanical maintenance and repair services.

Project Contact For Questions Lisa Vo 408-730-7406
 Email: lvo@sunnyvale.ca.gov

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

NEW [RFB GENERATOR MAINTENANCE & SERVICE - CITY OF MOUNTAIN VIEW](#)

Addenda: 0

11/17/20 3:00 PM 20-03014 R210300 Mountain View

Plan Issuer: City Of Mountain View, Purchasing 650-903-6324
 Prebid Conf: MAND Mandatory 10/29 @ 10AM (Municipal Operations Center)
 Provide generator maintenance service.

Project Contact For Questions: Kim Truong 650-903-6324
 Email: kim.truong@mountainview.gov

[RFP EVERGREEN VALLEY COLLEGE \(EVC\) SEQUOIA UPGRADES/NURSING ADDITION LEASE-LEASEBACK \(LLB\)](#)

Addenda: 1

11/18/20 2:00 PM 20-02959 X2016.0090 San Jose \$18,700,000

Plan Issuer: San Jose Evergreen Community College District- (SJECCD) 408-274-6700
 Prebid Conf: MAND Mandatory 10/23 @ 10AM (Via Zoom Conference)
 The District seeks Proposals from Lease-Leaseback Entities interested in providing Lease-Leaseback services for the Sequoia Upgrades/Nursing Addition at Evergreen Valley College.

Project Contact For Questions: Mark Hua 408-270-6421
 Email: mark.hua@sjeccd.edu

Bidders:

Construction Testing Services, Inc. Testing & Inspection Services Office: 925-462-5151 Fax: 916-419-4774

[MCCANDLESS PARK - CITY OF MILPITAS](#)

Addenda: 1

11/19/20 1:00 PM 20-02849 2005, 5102, 7076 Milpitas \$6,500,000 to \$8,000,000

Plan Issuer: City of Milpitas - DPW 408-586-3300
 Prebid Conf: MAND Mandatory 10/22 & 10/28 @ 10AM (Via Zoom Conference)
 New public park with soccer field, picnic area, all-inclusive play areas, restroom, community garden, and dog play areas.

Project Contact For Questions: Michael Silveira 408-586-3303

Bidders:

| | | | |
|----------------------------------|-------------------------------------|----------------------|-------------------|
| Pacific Power & Systems, Inc. | Electrical Contractor | Office: 707-437-2300 | Fax: 707-437-2388 |
| Pacific Power & Systems, Inc. | Electrical Contractor | Office: 707-437-2300 | Fax: 707-437-2388 |
| Jos. J. Albanese, Inc. | General Contractor | Office: 408-727-5700 | Fax: 408-727-0366 |
| Jos. J. Albanese, Inc. | General Contractor | Office: 408-727-5700 | Fax: 408-727-0366 |
| Redgwick Construction Company | General Contractor | Office: 510-792-1727 | Fax: 510-792-1728 |
| Redgwick Construction Company | General Contractor | Office: 510-792-1727 | Fax: 510-792-1728 |
| Redwood Engineering Construction | General Contractor | Office: 925-819-2960 | Fax: 650-369-5258 |
| Redwood Engineering Construction | General Contractor | Office: 925-819-2960 | Fax: 650-369-5258 |
| Pacific Underground Construction | Sewer & Water Contractor | Office: 408-977-1655 | Fax: 408-977-1659 |
| Pacific Underground Construction | Sewer & Water Contractor | Office: 408-977-1655 | Fax: 408-977-1659 |
| Creative Builders | Sub-Contractor/Specialty Contractor | Office: 661-438-5731 | Fax: 707-658-2513 |
| Creative Builders | Sub-Contractor/Specialty Contractor | Office: 661-438-5731 | Fax: 707-658-2513 |
| Mission City Rebar, Inc | Sub-Contractor/Specialty Contractor | Office: 408-727-6999 | Fax: 408-727-7051 |
| Mission City Rebar, Inc | Sub-Contractor/Specialty Contractor | Office: 408-727-6999 | Fax: 408-727-7051 |
| Spectra Turf Inc. | Sub-Contractor/Specialty Contractor | Office: 951-736-3579 | Fax: 951-734-3630 |
| Spectra Turf Inc. | Sub-Contractor/Specialty Contractor | Office: 951-736-3579 | Fax: 951-734-3630 |

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

9084 & 9183-FIRE DEPARTMENT TRAINING CENTER & EMERGENCY OPERATIONS CENTER RELOCATION - CITY OF SAN JOSE

Addenda: 0

11/19/20 3:00 PM 20-02958 9084 & 9183 San Jose \$40,000,000 to \$45,000,000
 Plan Issuer: City of San Jose - DPW 408-535-8300

Prebid Conf: None

1. The construction of a new two-story Building identified as Building 1, of approximately 32,100 sq. ft., to house the Fire Department Training Center (FDTC) Facility, and Office of Emergency Management.
2. The construction of a new single-story Building identified as Building 2, of approximately 11,079 sq. ft., to house the Emergency Operation Center (EOC).
3. The upgrade to an existing Building, known as Building D4, of approximately 14,700 sq. ft. as a bid alternate, with a metal carport structure, as a bid alternate.
4. The construction of a new Fire Training Tower of approximately 12,000 sq. ft.
5. Construction of all site improvements, including parking, landscape, a communication tower, a generator.

Project Contact For Questions: Domennic Onorato
 Email: domenic.onorato@sanjosec.gov

Bidders:

| | | | |
|------------------------------|--|-------------------------|-------------------|
| Mbs Engineering, Inc. | Excavation/Site Work/Irrigation/Drainage/Landscape | Office: 925-334-7200108 | Fax: 925-365-1718 |
| Zovich & Sons Inc. | General Contractor | Office: 925-775-4227 | Fax: 925-238-0428 |
| Progress Glass Company, Inc. | Glass & Glazing Contractor | Office: 707-665-2852 | Fax: 707-792-2476 |
| Mission City Rebar, Inc | Sub-Contractor/Specialty Contractor | Office: 408-727-6999 | Fax: 408-727-7051 |
| Peterson Power Systems | Supplier | Office: 510-340-0756 | Fax: 000-000-0000 |

NEW FENCE REPLACEMENT AT POCO WAY APARTMENTS - SANTA CLARA COUNTY HOUSING AUTHORITY

Addenda: 0

11/19/20 4:00 PM 20-03002 2010-002 San Jose
 Plan Issuer: Santa Clara County Housing Authority (SCCHA) 408-275-8770

Furnish and install a masonry-steel fence at the north-east boundary of Poco Way Apartments.

Project Contact For Questions: Isaura Ayala
 Email: isaura.ayala@scchousingauthority.org

Bidders:

| | | | |
|--|-----------------------------|----------------------|-------------------|
| Hbc Enterprises DbA Harris Development Corp. | Concrete/Masonry Contractor | Office: 559-575-3000 | Fax: 559-775-5194 |
|--|-----------------------------|----------------------|-------------------|

NEW EVERGREEN VALLEY COLLEGE (EVC) CAMPUS-WIDE BUILDING SIGNAGE

Addenda: 0

11/19/20 2:00 PM 20-03008 #X2016.0089 San Jose \$400,000
 Plan Issuer: San Jose Evergreen Community College District- (SJECCD) 408-274-6700

Prebid Conf: MAND Mandatory 10/26 @ 10AM (Via Zoom Conference)

Fabrication and installation of campus exterior wayfinding building identification signage, code signs and informational signs throughout 18 buildings on Campus.

Project Contact For Questions: Mark Hua 408-270-6421
 Email: mark.hua@sjeccd.edu

SECURITY CAMERA REPLACEMENT PROJECT - COUNTY OF SANTA CLARA

Addenda: 2

11/20/20 4:00 PM 20-02918 #SCCC-0007 Santa Clara
 Plan Issuer: County of Santa Clara- Procurement Department 408-491-7400 408-491-7496

Prebid Conf: None

Upgrading/replacing several of the Digital Security Cameras, Digital Sentry ControlPoint, Version 7.0, Build Version 7.12.156.10692, in the Santa Clara Convention Center.

Project Contact For Questions: Dolores A. Montenegro 408-615-2295
 Email: dmontenegro@santaclaraca.gov

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

NEW [EVERGREEN VALLEY COLLEGE \(EVC\) NORTH FIRE LANE/ADA](#)

Addenda: 0

11/24/20 2:00 PM 20-03019 X2016.0094 San Jose \$6,800,000

Plan Issuer: San Jose Evergreen Community College District- (SJECCD) 408-274-6700

Prebid Conf: MAND Mandatory 11/3 @ 10AM (Via Zoom Conference)

Improve of the existing fire lane to meet current code and water mitigation requirements, improve accessibility and walkability, and enhance user satisfaction. Includes limited demolition of site hardscape, site elements, site grading, site lighting, landscaping, shade structures, a water feature and associated utilities, and accessibility upgrades in restrooms within the VPA-B building.

Project Contact For Questions: Mark Hua 408-270-6421

Email: mark.hua@sjeccd.edu

[RFP FISCAL YEAR \(FY\) 2021/22 NOTICE OF FUNDING AVAILABILITY & REQUEST FOR PROPOSALS - CITY OF CUPERTINO](#)

Addenda: 0

2/9/21 5:00 PM 20-02889 Cupertino

Plan Issuer: City of Cupertino- Housing Division 408-777-3251

The City of Cupertino has issued the fiscal year (FY) 2021/22 NOFA and RFP. The City is requesting proposals for eligible capital housing projects. The City may award and appropriate funds to one or more eligible projects in each funding category. Funds must be used to serve low-and/or moderate-income households located within the City of Cupertino jurisdiction limits.

Project Contact For Questions: Kerri Heusler 408-777-3251

Email: KerriH@cupertino.org

Santa Cruz County

[ACCESS CONTROL SYSTEM AT METRO MAINTENANCE FACILITY](#)

Addenda: 2

10/26/20 2:00 PM 20-02782 21-01 Santa Cruz

Plan Issuer: Santa Cruz Metro Transit District astrudley@scmttd.com 831-426-0199 831-469-1958

Prebid Conf: 10/6 @ 10am- 138 Golf Club Drive, Santa Cruz

Furnish system engineering and design, equipment, materials, labor, and transportation for a complete and total operational Access Control System (ACS) for the existing Maintenance building located at 138 Golf Club Drive, Santa Cruz, CA. The ACS will be installed in the Maintenance building at select doors throughout the building and be integrated into the existing ACS head end system located at the 110 Vernon Street building for centralized management. Contractor will manage, supervise, review and coordinate the work of sub-contractors, trades, and suppliers per the requirements of the contract documents.

PREVAILING WAGE

Bidders:

First Alarm Security / Fire Alarm Contractor Office: 408-210-2150 Fax: 831-899-7510

Rfi Communications & Security Systems Security / Fire Alarm Contractor Office: 408-431-5311

[GRAHAM HILL WATER TREATMENT PLANT CONCRETE TANKS REPLACEMENT](#)

Addenda: 6

10/29/20 2:00 PM 20-02535 CWO 2019-002 Santa Cruz \$30,000,000 to \$35,000,000

Plan Issuer: City of Santa Cruz 831-420-5327 831-420-5201

Prebid Conf: 9/15 @ 10am- VIRTUAL

*** BID DOCS WILL BE NOT BE PROVIDED BY OWNER. CONTACT Mitch Kyotani @ mkyotani@cityofsantacruz.com FOR MORE DETAILS ***

The City of Santa Cruz is pleased to issue the Graham Hill Water Treatment Plant (GHWTP) Concrete Tanks Replacement Project for bidding. Bid documents will be provided to pre-qualified contractors by separate link after returning a completed non disclosure agreement to the contact listed on the advertisement. Bids will only be accepted from the six following general contractors who were pre-qualified in April 2020 : Anderson Pacific Engineering Construction, Inc; Gateway Pacific Contractors, Inc; Kiewit Infrastructure West Co; Pacific Hydrotech Corp; Thompson Builders Corporation; W.M. Lyles Co.

The City of Santa Cruz Water Department is a public agency with the responsibility to provide safe drinking water to its customers. The GHWTP is the City's only surface water treatment facility and a critical component of the City's permitted drinking water system. The work involves demolishing three prestressed concrete tanks and two pump stations; constructing three new prestressed concrete tanks, four pump stations and an electrical building; earthwork and sitework; plant process yard piping; electrical and instrumentation; and retaining wall and access road widening.

Project Contact: Mitch Kyotani

Email: mkyotani@cityofsantacruz.com

Bidders:

Cornerstone Masonry, Inc. Concrete/Masonry Contractor Office: 831-754-1414 Fax: 831-754-1424

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|--|----------|------|------|-------------------------------------|----------------------|-------------------|
| Accurate Earthworks, Inc. | | | | General Contractor | Office: 415-206-1192 | Fax: 415-206-1194 |
| Anderson Pacific Engineering Construction Inc. | | | | General Contractor | Office: 408-970-9900 | Fax: 408-213-0532 |
| Gateway Pacific Contractors, Inc. | | | | General Contractor | Office: 916-665-4100 | Fax: 916-665-4119 |
| Kiewit Infrastructure West Co. | | | | General Contractor | Office: 707-439-7300 | Fax: 707-439-7301 |
| Pacific Hydrotech Corp. | | | | General Contractor | Office: 951-943-8803 | Fax: 951-943-1093 |
| Thompson Builders Corp. | | | | General Contractor | Office: 415-456-8972 | Fax: 415-459-0665 |
| Thompson Builders Corp. | | | | General Contractor | Office: 415-456-8972 | Fax: 415-459-0665 |
| Thompson Builders Corp. | | | | General Contractor | Office: 415-456-8972 | Fax: 415-459-0665 |
| W.M. Lyles Co. | | | | General Contractor | Office: 661-387-1600 | Fax: 661-387-1620 |
| Universal Precast Concrete, Inc | | | | Manufacturer | Office: 408-799-8888 | Fax: 408-291-8888 |
| The Rodriguez Corporation DbA The Rodriguez Group | | | | Painting and Coatings | Office: 503-245-0679 | Fax: 503-245-5715 |
| Maggiora Bros. Drilling, Inc. | | | | Sub-Contractor/Specialty Contractor | Office: 831-724-1338 | Fax: 831-724-3228 |
| Tcp Lady & Co. | | | | Sub-Contractor/Specialty Contractor | Office: 559-741-6736 | Fax: 000-000-0000 |
| Total Traffic Control | | | | Sub-Contractor/Specialty Contractor | Office: 415-963-0427 | Fax: 000-000-0000 |
| Dynamic Pre-Cast Co., Inc. DbA Dynamic Concrete Co | | | | Supplier | Office: 707-573-1110 | Fax: 707-573-1919 |
| Iconix Waterworks / Formerly Corix Water Products | | | | Supplier | Office: 855-284-1127 | Fax: 916-640-8864 |
| Reed & Graham, Inc. | | | | Supplier | Office: 408-287-1400 | Fax: 408-977-0375 |
| Construction Testing Services, Inc. | | | | Testing & Inspection Services | Office: 925-462-5151 | Fax: 916-419-4774 |
| Golden State Trucking Services, Inc. | | | | Trucking | Office: 510-778-2300 | Fax: 510-400-6007 |

NEW TRAFFIC SIGNS AND SIGNAGE MATERIALS

Addenda: 0

11/4/20 2:00 PM 20-02988 20B2-002 Santa Cruz

Plan Issuer: County of Santa Cruz - General Services

831-454-2723

831-454-2710

The County of Santa Cruz invites sealed bids from fully licensed and insured manufacturers or distributors of highway signage materials for furnishing Traffic Signs and Signage Materials for use by the County of Santa Cruz Public Works Department.

Questions: Phil Santaluce

Email: gsd122@santacruzcounty.us

PHYSICAL SCIENCES BUILDING - COIL REPLACEMENT AIR HANDLER 1 AND 2

Addenda: 1

11/5/20 2:00 PM 20-02879 6200-019 Santa Cruz

Plan Issuer: UCSC Physical Planning & Construction

831-459-2366

831-459-5540

Prebid Conf: MAND 10/20 @ 11am- ZOOM - (Job Walk) 10/21 @ 11am- In front of the Physical Science Building

Base scope: Remove and replace the heating and cooling coils in air handler 1 and 2 located on the roof of the Physical Science Building. Detailed scope of work per attached drawings and specifications designed by Goss Engineering.

Alternates: Add Alt 1 - Replace coils from 5:00 pm - 2:00 am, assist with fan shutdown and start up at the beginning of and end of each shift.

Add Alt 2 - Provide temporary supply fan with filter for AHU shutdown. Temporary supply fan must provide adequate air ventilation per code.

Questions: Steven Irie

Email: Sirie@ucsc.edu

Projects Out To Bid

| Name | Bid Date | Time | OPR# | Contract # | Location | Estimate |
|------|----------|------|------|------------|----------|----------|
|------|----------|------|------|------------|----------|----------|

MADISON ALLEY SANITARY SEWER REPLACEMENT

Addenda: 1

11/5/20 2:00 PM 20-02896 SS-20-02

Watsonville

\$223,560

Plan Issuer: City of Watsonville

831-768-3115

831-763-4065

Project includes replacing 578 linear feet of 6-inch sewer pipe with 8-inch diameter PVC sewer pipe, removing and replacing two manholes, locating all active sewer laterals and reconnecting them to new sanitary sewer, and trench paving to restore roadway.

Project Contact: Danielle Green

Email: danielle.green@cityofwatsonville.org

Bidders:

K J Woods Construction, Inc.

General Contractor

Office: 415-759-0506

Fax: 415-468-1359

MINTIE WHITE ELEMENTARY SCHOOL CLASSROOM REPLACEMENT

Addenda: 3

11/11/20 2:00 PM 20-02840 B-20-11-11-841-8561

Watsonville

Prebid Conf: MAND 10/1 @ 10am- site

Re-orientating the existing Library portable building, demolishing several existing classrooms, constructing several new relocatable classrooms, and all other miscellaneous work according to the plans and specifications.

PREVAILING WAGE

Project Contact: Conor Bayuk

Email: conor_bayuk@pvusd.net

Bidders:

Monterey Environmental Solutions + Services

Asbestos Abatement / Hazardous Materials Contract

Office: 831-334-0125

Fax: 000-000-0000

Fremont Millwork Co.

Casework / Millwork Contractor

Office: 541-884-5554

Fax: 000-000-0000

Ausonio Incorporated

General Contractor

Office: 831-633-3371

Fax: 831-633-3389

Don Chapin Co

General Contractor

Office: 831-444-4128

Fax: 831-449-0700

Knowlton Construction

General Contractor

Office: 831-722-1730

Fax: 831-722-3084

Premier Builders, Inc.

General Contractor

Office: 408-710-5576

Fax: 408-847-4655

Top Tier Grading

General Contractor

Office: 831-789-9263

Fax: 000-000-0000

GARFIELD PARK PUBLIC LIBRARY RENOVATION

Addenda: 0

12/8/20 2:00 PM 20-02942

Santa Cruz

\$1,500,000

Plan Issuer: City of Santa Cruz

831-420-5160

831-420-5161

Prebid Conf: MAND 10/23 @ 2:30pm- 705 Woodrow Ave, Santa Cruz

Scope of work includes, but is not limited to, interior renovation of an existing 2,226F Public Library. Interior work includes but is not limited to selective demolition, access compliance upgrades, mechanical, electrical, and plumbing upgrades, new finishes and new library shelving. Exterior renovation work includes new exterior windows and doors as indicated on drawings, access compliance upgrades at exterior ramp.

Project Contact: Brianna Jesse

Email: bjesse@bogardconstruction.com

Bidders:

Cen-Con, Inc.

General Contractor

Office: 831-459-9270

Fax: 831-459-9297

Strawn Construction, Inc

General Contractor

Office: 408-286-1299

Fax: 408-286-1288

Projects Out To Bid

| <u>Name</u> | <u>Bid Date</u> | <u>Time</u> | <u>OPR#</u> | <u>Contract #</u> | <u>Location</u> | <u>Estimate</u> |
|--|-----------------|-------------|-------------|-------------------|-----------------|-------------------|
| NEW BRANCIFORTE BRANCH LIBRARY RENOVATION | | | | | | Addenda: 0 |
| | 12/16/20 | 2:00 PM | 20-03006 | | Santa Cruz | \$2,900,000 |

Prebid Conf: MAND 10/28 @ 2:30pm- 230 Gault St, Santa Cruz

Scope of work includes, but is not limited to, interior renovation of an existing 7,034SF Public Library. Interior work includes but is not limited to selective demolition, access compliance upgrades, mechanical, electrical, fire alarm and plumbing upgrades, new finishes, and new library shelving. Exterior renovation work includes, but is not limited to, new exterior windows and doors as indicated on drawings, landscape and irrigation upgrades, access compliance upgrades and patio upgrades.

Project Contact: Brianna Jesse

Email: bjesse@bogardconstruction.com

Bidders:

Monterey Environmental Solutions + Services

Asbestos Abatement / Hazardous Materials Contract

Office: 831-333-6431

Elco Electric

Electrical Contractor

Office: 408-434-6601

Fax: 408-434-6615

Cen-Con, Inc.

General Contractor

Office: 831-459-9270

Fax: 831-459-9297

Pre Qual List

Contractors Pre Qualification Notices for the Week of October 12, 2020

The following agencies are now looking for contractors to be pre-qualified for upcoming projects at their public agency. Please read **each** qualification request as they vary with each agency. Click on the name of the agency as this will provide you with a direct link to their website for more information.

Name of Public Agency

Completion Date

[Santa Cruz County Regional Transportation Commission](#)

Open Ended

[Franklin-McKinley School District](#)

Open Ended

[Emery Unified School District](#)

Dec. 31, 2020

[San Mateo County Community College District](#)

Nov. 16,2020

We're Here!



Fulton Equipment Pacific

5160 Fulton Drive
Fairfield, California 94534
P: (707) 419-5885




All of the industry's most trusted and reliable
boilers available today in California.



- ▶ **Stocking** a full range of high efficiency steam and condensing boilers designed to the most stringent emissions requirements.
- ▶ Local factory **staff** to assist with all your design, installation and commissioning needs.

70 YEARS
IN THE MAKING



www.fulton.com



GRANITEROCK CONSTRUCTION DIVISION

ALL OF YOUR CONSTRUCTION NEEDS - FROM DRIVEWAYS TO FREEWAYS

- Asphalt and Concrete Driveways
- Parking Lots
- Site Work
- Seal Coating and Striping
- Underground Utilities
(Water, Sewer, Storm Drain)
- Chip Sealing
- Culverts and Walls
- Golf Cart Path Work
- Concrete Curb and Gutters
- Concrete Flatwork
- Asphalt Grinding
- Subdivision Site Work Development
- Structures



When four is two in Arizona. A good example of the 'variance' from state to state license requirements. When can a contractor aid in the recovery and clean-up of property destroyed in our tragic wildfires? The CSLB is doing a fantastic job despite the pandemic delays, but now being ahead of the curve on paperwork is more important than ever...

Q: You are helping us obtain a Plastering license in Arizona. We have an employee who is moving there, and so our company offered to obtain a license with him as the Qualifier so he can run operations for us in Arizona. In looking through previous articles you've written, it seems to indicate many times that a Qualifying Individual is required to have four years of full-time work experience in the trade being applied for. Our employee who is moving over there was under the impression he only needed two years of experience for the Plastering license. Can you confirm whether he needs a full four years in order to qualify?

A: We handle licensing for California, Nevada and Arizona. California and Nevada both require a full four years of experience in each classification being applied for, so it's just standard that I refer to that, however the experience requirement actually varies for Arizona. Some classifications require one year of experience, some two years, some four years, and there's even one classification which doesn't require any experience at all! For plastering, the AZ Registrar of Contractors requires 2 years of experience *if* your Qualifier is going to take the Trade exam, and then if he/she has at least 3 years of experience, no Trade exam is required.

Q: We currently have a "C-16" (Fire Protection) license in California. With all of the recent fires, we are wanting to add the Hazardous Substance Removal certification to our license. How would we go about doing that?

A: Actually, in order to be eligible to add the HAZ certification to a license, the licensee must hold one of the following classifications: "A" – General Engineering, "B" – General Building, "C-12" – Earthwork and Paving, "C-36" – Plumbing, "C-57"

– Well Drilling, or "C-61"/"D-40" – Limited Specialty category for Service Station Equipment and Maintenance. Therefore, if your licensee holds only the *single* "C16" classification, your company wouldn't be eligible to add the HAZ.

Q: We just received our renewal in the mail. As I'm sure you are aware, the signature page of the renewal application lists all of the personnel associated with the license. Our Qualifier is still with the company but plans to retire at the end of next month. Also, there is a "Member" listed who is not only no longer with the Company, he was never a Member in the first place, so I'm not sure how he was put on the license. How do we address these issues and how do we complete the renewal application?

A: For the renewal application, the Qualifying Individual needs to sign along with someone listed on the license with signing authority. As long as your Qualifier is not an RME (Responsible Managing Employee), he/she likely fills both roles and can be the only signer. Obviously, you'll want to have your Qualifier sign the renewal prior to retiring so as not to run in to any timing emergencies renewing the license. In addition, whenever you are ready, you'll want to submit an application for Replacing the Qualifying Individual. You have 90 days from the time he leaves the company to replace him, but you can technically file that at any time. For the individual who is listed as a Member and shouldn't be, you'll want to file a Disassociation notice to remove him. Keep in mind the *CSLB will always verify* that the personnel you have listed on your license matches the personnel you have on record with the CA Secretary of State.

While knowledge is power, knowing where to go for the answers is half the battle. Get expert assistance immediately when you call 866-443-0657, email info@cutredtape.com, or write us at *Capitol Services, Inc., 3609 Bradshaw Rd, Ste H, #343, Sacramento, CA 95827*. Search past column at www.cutredtape.com.



EARN CASH BACK ON EACH PRODUCT YOU INSTALL

Over 80+ Partners offer builder incentives exclusively through **HomeSphere's national rebate program**. Start collecting rebates on building essentials today!



HOW THE HOMESPHERE PROGRAM WORKS:

CONNECT

Choose from 80+ Preferred Partner brands across 23 product categories to earn rebates. Continue to purchase products locally.

TRACK

Your local HomeSphere expert will help you efficiently track your closings by community, lot and block.

COLLECT

HomeSphere bundles your rebate incentives together across all products and brands in a single check.

It's Easy to Get Started!

Set a 10-minute meeting with your local HomeSphere Expert who will walk you through:

1. Your Builder Profile & Latest Closed Homes
2. Your Enrollment Form
3. Your W-9 Form

WHAT'S IN IT FOR YOU:

- Get access to Single-Family and Multi-Family Rebates
- Bundle all your rebates into one monthly check
- Continue to increase your rebate check through HomeSphere's network of building product manufacturers

BUNDLE AND EARN MORE

Your cash back can grow. Tap in to HomeSphere's network of 80 manufacturers and brands to increase your rebate check, including:



CONTACT LORRI LASLEY TO ENROLL

llasley@homesphere.com | (650) 793-8432

Your link to the right SURETY BOND COMPANY

Work with the largest independently owned surety only brokerage in the Western US.



Myrna Smith, Vice President

We specialize in bonds of all types:

- Bid bonds
- Subdivision bonds
- Performance and Payment bonds
- Commercial, license and permit bonds

With over 80 years of combined surety and underwriting experience, we provide bonds to contractors, developers and all other users of surety credit sectors.

Get strategic counseling for increased bond capacity.



Contractors
& Developers
Bonding

575 Price Street, #207
Pismo Beach, CA 93449
805-343-7434

www.cndbonding.com


Build a Better Benefits Package!

Through the California Builders Exchanges (CBX), the Central Coast Builders Association now offers a highly competitive benefits program to our member firms and their employees.

Individual Options

Valuable products, services and discounts that your employees can get directly from one of our contracted providers because you are a member of the Association.

- Health Insurance for Individuals and Families
- Nationwide Pet Insurance
- LifeLock Identity Theft Protection
- MetLife Home & Auto Insurance
- Working Advantage Employee Perks Program
- LegalShield Pre-Paid Legal Services
- LegalShield Identity Theft Shield



Employer Sponsored Options

Products you can get through your employer. Enrolling is easy! Your company receives a single, consolidated bill and participating employees have the convenience of payment through payroll deductions. Both Group and Voluntary options are available.

- Medical – All CA Carriers & Covered CA
- MetLife Dental – Group and Voluntary
- VSP Group Vision
- Anthem Blue View Voluntary Vision
- Landmark Chiropractic & Acupuncture
- MetLife Term Life - Group and Voluntary
- CADR+ Telemedicine - 24/7 Doctors on Call
- LifeLock Identity Theft Protection
- Colonial Life Optional Benefits
 - * Accident Insurance
 - * Critical Illness Insurance
 - * Short Term Disability Insurance
 - * Hospital Confinement Insurance
 - * Whole Life with LTC Rider
- LegalShield Pre-Paid Legal Services
- Legal Shield Identity Theft Shield

Want More Information?

Go to www.cbxbenefits.com

Or contact our local Benefits Consultant!

Tina Nelson

Q&A Insurance Marketing, CA Lic. 0B17048

Cecy Insurance Services, CA Lic. 0802215

(831) 477-1730

Tina@ccbabuilds.com

Great Voluntary Benefits!

- No Minimum Participation
- Low Rates
- Consolidated Billing
- Guarantee Issue Options



Classified Ads





Position Offering: CORPORATE CONTROLLER

The Don Chapin Company, Inc. is seeking qualified applicants for the position of CORPORATE CONTROLLER. The corporate controller is a dynamic position whose key functions include the management and oversight of all administrative, accounting, and financial activities of our general engineering construction company. Direct responsibilities include preparation of financial statements, budgeting, forecasting and other accounting functions, as well as cash and risk management. This position will report to the Executive Vice President and the President of the company.

Minimum qualifications are:

- Bachelor's degree in Accounting, Finance, or Business Administration. Master's degree and/or CPA preferred.
- Ideal candidate would have a minimum of 10 years of experience in the Accounting and Finance fields. Preferred experience in the construction industry, Percentage of Completion Accounting, Job Cost Reporting, Prevailing Wage, and a strong background in the use of accounting software operating systems.
- Must have excellent computer skills; experience in accounting software (Spectrum a plus) and Microsoft Office Suites, Access, database or similar system knowledge.
- Excellent written and verbal communication and management skills
- Knowledge of accounting best practices, legal standards, and state and Federal regulations.
- Analytical ability to develop and implement improvements or recommendations.
- Attention to detail and organized; self motivated leader
- Able to work well with senior executives, department heads and managers, as well as mentor/lead other team members.

Excellent compensation and benefits package. We are an equal opportunity employer.

Please print an application from our website at www.donchapin.com and send your resume to:

Attn: Human Resource Manager

560 Crazy Horse Canyon Rd.

Salinas, CA 93907

The most comprehensive planroom network available

22 locally grounded exchanges and associations make up the largest planroom network in the state.

Our Collaboration means more projects -
We don't upload from a single location we cultivates local relationships to bring the best projects to the planroom.

Single Statewide Plan Room - You choose the counties you want to see. No more searching multiple Plan Rooms for projects

More Private Projects- Our collaboration means more cultivation of private work

Accurate Bidders Lists, Projects, & Addenda- Real time updates - never miss a project update

Mobile Device Accessible -
Take your plan room with you

For more information
www.gsplanservice.com
or contact your closest exchange



LOCALLY GROUNDED - STATE POWERED

Your local, community based Exchange has always been the best resource for the local construction industry. Now your local exchange is BETTER and STRONGER.

Safety Tip of the Week

THINK - THEN LOOK BEFORE YOU STEP

That old saying about taking care of the little things and the big things will take care of themselves probably applies more to safety in construction than in any other occupation.

There are dozens of things that many of us do, any number of times each day without thought. Because they are done without thought, they are often done improperly. Let's discuss the little things about getting off equipment, trucks, shovels, tractors, graders, scrapers, cranes.....etc.

You may think this is unimportant; however, some of the most common injuries in construction work are sprained ankles, broken legs, and strains, sprains and abrasions caused by getting off equipment improperly. All of us can recall serious injuries that have resulted from accidents of this nature.

When you are getting out of a truck or climbing off a piece of equipment it is easy to slip...this slip may result in a sprained ankle, a concussion because you struck your head when you fell, you could even die several days later.

We don't want serious injuries on any job and, just as surely, we hope to avoid all less serious injuries also. In order to prevent accidents and injuries resulting from these little things, always follow a safe procedure when getting down to the ground from equipment or other low heights.

Don't jump when getting off equipment. Watch your footing. Use the handholds or knotted ropes.

Always keep safe practices in mind. It is often the little things that cause injuries.

Safety Recommendations: _____

Job Specific Topics: _____

M.S.D.S Reviewed: _____

Attended By: _____

Tip de Seguridad en Español

PIENSE - DESPUES MIRE ANTES DE PISAR

El dicho viejo que habla de cuidar las cosas pequeñas y las cosas grandes se cuida solas, probablemente se aplica a la seguridad en construcción más que a cualquier otra ocupación.

Hay docenas de cosas que muchos de nosotros hacemos varias veces al día sin pensar. Por ser hechas sin pensar, son constantemente mal hechas o son hechas inapropiadamente. Discutimos detalles pequeños acerca de cuando nos bajamos de las maquinaria o equipo, camiones, tractores, grúas, etc.

Usted quizás piense que esto no es muy importante; Sin embargo algunas de las heridas más comunes en el trabajo de construcción son torcidas del tobillo, piernas quebradas y tensiones o torciones y raspones causados por bajarse de la maquinaria inapropiadamente. Todos nos podemos acordar de heridas serias que han resultado de accidentes de esta clase.

Cuando usted se baja de un camión ó cuando se está bajando de un equipo o maquinaria, es fácil resbalarse ... ese resbalo puede resultar en un tobillo torcido o una concusión porque se golpió la cabeza al caer y hasta puede morir varios dias despues como resultado de esto.

Nunca salte al bajarse de un equipo o máquina. Mire bien a donde va a pisar. Use las agarraderas o los rieles.

Siempre mantenga en mente buenas costumbres de seguridad. Son los detalles pequeños los que frecuentemente causan heridas.

Safety Recommendations: _____

Job Specific Topics: _____

M.S.D.S Reviewed: _____

Attended By:

Discount Fuel Program for CCBA Members



The Flyers Fuel Program offers member discounts of 2-5 cents per gallon at over 240,000 gas stations throughout the United States. In addition, you can utilize their Fleet Management System that helps members control costs, set limits on fuel services, and streamline reporting. Contact Irish Chapman to sign up today to sign up or to get your free fuel cost analysis.

- 5 cents per gallon discount at CFN sites
- 2 cents at gas stations everywhere

CONTROL YOUR FUEL

Contact Irish Chapman
irishc@4flyers.com
(530) 885-0401 ext. 2181